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H.1 WORKFORCE TRANSITION  
 
(a) Incumbent Employees Hiring Preferences 
 

The Contractor shall use the Transition Period to make hiring decisions and to establish 
the management structures necessary to conduct an employee relations program. In 
establishing an initial workforce, and through the first six (6) months after Contract award, 
the Contractor shall give a first preference in hiring for vacancies in non-managerial 
positions under this Contract to Incumbent Employees (as defined in paragraph (b) of the 
Section H Clause entitled, Employee Compensation:  Pay and Benefits) who meet the 
qualifications for a particular position.  This hiring preference takes priority over the hiring 
preference provided in the Section I Clause entitled, DEAR 952.226-74, Displaced 
Employee Hiring Preference.  The hiring preference does not apply to the Contractor’s 
hiring of management staff (i.e., first line supervisors and above). 

 
(b)  Employee Pay 
 

The Contractor shall provide equivalent pay to   employees receiving a hiring preference 
as compared to pay provided by the predecessor contractor for substantially equivalent 
duties and responsibilities for at least the first year of the term of the Contract.   

 
 
H.2 EMPLOYEE COMPENSATION:  PAY AND BENEFITS 
 
(a) Background on Benefit Plans 
 

(1) The Hanford Site Pension Plan (HSPP) is a multi-employer pension plan which 
includes three (3) separate benefit structures under the Plan:  two (2) for 
bargaining unit employees and one (1) for non-bargaining unit employees 
(exempt and nonexempt).  The HSPP covers eligible employees of certain U.S. 
Department of Energy (DOE) Hanford prime contractors and subcontractors.  
The HSPP is managed and administered by committees composed of 
representatives from each of the sponsoring employers.    
 

(2) The Hanford Site Savings Plans (HSSPs) cover eligible employees of certain 
DOE Hanford prime contractors and subcontractors.  The HSSPs includes three 
(3) separate plans:  two (2) plans for bargaining unit employees and one (1) plan 
for non-bargaining unit employees (exempt and nonexempt).  The HSSPs are 
managed and administered by committees composed of representatives from 
each of the sponsoring employers. 
 

(3) The Hanford Employee Welfare Trust (HEWT) is a multiple employer welfare 
arrangement (MEWA).  Health and welfare benefits are administered under the 
HEWT which contains provisions for a wide range of medical and insurance 
benefits for eligible Hanford workers of certain DOE Hanford prime contractors 
and subcontractors and their beneficiaries.  The HEWT is managed and 
administered by the HEWT Committee, which is composed of representatives 
from each sponsoring employer. 
 

(4) The Contractor is required in paragraph (m) to offer a market-based package of 
retirement and medical benefits to Non-Incumbent Employees (as defined in 
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paragraph (c)).  These benefit plans are referred to herein as "Market-Based 
Plans.” 

 
(5) CH2M HILL Hanford Group, Inc. (CH2M HILL), under Contract No. DE-AC27-

99RL14047, has assumed responsibility for sponsorship, management, and 
administration of certain pension and welfare benefit plans previously maintained 
by the Kaiser-Hill Company, L.L.C., for operations at Rocky Flats under Contract 
No. DE-AC27-99RL14047.  The Rocky Flats plans are:  the Rocky Flats Multiple 
Employer Pension Plan, Kaiser-Hill Retirement Plan for Hourly Plant Protection 
Employees, Rocky Flats Employee Welfare Trust, and Rocky Flats Workers’ 
Compensation Insurance Plans. 

It is anticipated that CH2M HILL Hanford Group, Inc. (CH2M HILL), under 
Contract No. DE-AC27-99RL14047, will assume responsibility for sponsorship, 
management, and administration of certain pension and other benefit plans that 
currently are maintained by CH2M Hill Mound, Inc., under the Miamisburg 
Closure Project, Contract No. DE-AC24-03OH20152. 

These plans from other DOE closure sites are identified as “Legacy Plans.” 
 

(b) Incumbent Employees for the purposes of this Contract are employees who: 
 

(1) Based on prior employment and under the terms of the HSPP, HSSP and HEWT 
(the “Plans” for purposes of the Section H Clauses entitled, Employee 
Compensation:  Pay and Benefits, Post-Contract Responsibilities for Pension 
and Other Benefit Plans, and Incumbent Employees, Benefit Plans, and Approval 
for Subcontractors to Participate in the Plans): 

 
(i) As of the date of award of this Contract, were eligible to participate, or to 

return to and participate, in the HSPP and accrue Benefit Service as 
defined in the HSPP; and/or, 

 
(ii) Are eligible to participate with respect to the HSSP or HEWT; and  

 
(2) Are employed by the Contractor or by a subcontractor identified in the agreement 

as provided in the Section H Clause entitled, Incumbent Employees, Benefit 
Plans, and Approval for Subcontractors to Participate in the Plans, and eligible to 
participate in the Plan(s) under the terms of the Plan(s). 

 
(c) Non-Incumbent Employees 
 

If an employee does not meet the definition of an Incumbent Employee with respect to 
the HSPP, HSSP, or HEWT, as described in paragraph (b), the employee will be 
considered a Non-Incumbent Employee as to that Plan(s) for the purposes of this 
Contract. 
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(d) Human Resources Compensation Plan 
 

The Contractor shall submit within 30 days of Contract award a Human Resources 
Compensation Plan demonstrating how the Contractor will comply with the requirements 
of this Contract.  The Human Resources Compensation Plan shall describe the 
Contractor’s policies regarding compensation, pensions and other benefits, and how 
these policies will support at reasonable cost the effective recruitment and retention of a 
highly skilled, motivated, and experienced workforce. 

 
(e) Total Compensation System 

 
The Contractor shall develop, implement and maintain formal policies, practices and 
procedures to be used in the administration of its compensation system including a 
compensation system Self-Assessment Plan consistent with FAR 31.205-6 and 
DEAR 970.3102-05-6, Compensation for Personal Services ("Total Compensation 
System").  DOE-approved standards (e.g., set forth in an advance understanding or 
appendix), if any, shall be applied to the Total Compensation System.  The Contractor’s 
Total Compensation System shall meet the tests of allowability established by and in 
accordance with FAR 31.205-6 and DEAR 970.3102-05-6, be fully documented, 
consistently applied, and acceptable to the Contracting Officer.  Costs incurred in 
implementing the Total Compensation System shall be consistent with the Contractor's 
documented Human Resources Compensation Plan as approved by the Contracting 
Officer.   
 

(f) Appraisals of Contractor Performance 
 

DOE will conduct periodic appraisals of Contractor performance with respect to Total 
Compensation System implementation.  Such appraisals will be conducted through 
either DOE validation of the Contractor's performance self-assessment of its Total 
Compensation System or third party expert review. 

 
(g) Reports and Information 
 

The Contractor shall provide the Contracting Officer with the following reports and 
information with respect to pay and benefits provided under this Contract: 

 
(1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a 

minimum, breakouts for merit, promotion, variable pay, special adjustments, and 
structure movements for each pay structure showing actual against approved 
amounts. 

 
(2) A list of the top five (5) most highly compensated executives as defined in 

FAR 31.205-6(p)(2)(ii) and their total cash compensation at the time of Contract 
award, and at the time of any subsequent change to their total cash 
compensation.  

 
(3) An Annual Report of Contractor Expenditures for Employee Supplemental 

Compensation through the DOE Workforce Information System (WFIS), 
compensation and benefits module no later than March 1 of each year. 
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(4) A performance self-assessment of the Total Compensation System 
implementation and results to include an evaluation of total benefits using the 
Employee Benefits Value Study (Ben-Val) and the Employee Benefits Cost Study 
as described in paragraph (i). 

 
(h) Cash Compensation  

 
(1) The Contractor shall establish pay programs for employees.   

 
(2) The Contractor shall submit the following information to the Contracting Officer 

for determination of cost allowability for reimbursement for cash compensation 
under the Contract: 

 
(i) Any additional compensation system self-assessment data requested by 

the Contracting Officer that may be needed to validate and approve the 
Total Compensation System.  

 
(ii) Any proposed major compensation program design changes prior to 

implementation.  
 

(iii) An Annual Compensation Increase Plan (CIP). 
 
(iv) Individual compensation actions for the Key Personnel, including initial 

and proposed changes to base salary and or payments under an 
Executive Incentive Compensation Plan. 

 
(v) Any proposed establishment of an incentive compensation plan (variable 

pay plan/pay-at-risk).   
 

Contracting Officer approval of individual compensation actions will be required 
only for the top five (5) most highly compensated employees, or others as 
identified by the Contracting Officer. 
 

(3) Subject to the Hanford Site Severance Pay Plans, severance pay is not payable 
to an employee under this Contract if the employee: 

(i) Voluntarily separates, resigns or retires from employment, 
 

(ii) Is offered comparable employment with a successor/replacement 
contractor, 

 
(iii) Is offered comparable employment with a parent or affiliated company, or 

(iv) Is discharged for cause. 
 

(4) Service credit for purposes of determining severance pay does not include any 
period of prior service for which severance pay has been previously paid through 
a DOE cost reimbursement contract. 
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(i) Pension and Other Benefit Programs 
 
(1) The Contractor shall become a sponsor of the pension and other benefit plans 

identified in paragraph (a), and shall be responsible for the management and 
administration of  the Market-Based Plans and Legacy Plans identified in 
paragraphs (a)(4) and (5). 

 
(2) The Legacy Plans shall be managed and administered separately from the 

HSPP, HSSP, HEWT, and Market-Based Plans in a manner so as to preserve 
the Legacy Plans’ separate and distinct identities. 

 
(3) Unless otherwise required by applicable law or approved by the Contracting 

Officer, no implementation of a benefit program and no amendment to any of the 
plans identified in paragraph (a) or underlying trust documents thereto shall result 
in allowable costs under this Contract.   

 
(4) No presumption of allowability will exist when the Contractor implements a new 

benefit plan or makes changes to existing benefit plans identified in 
paragraph (a) until the Contracting Officer makes a determination of cost 
allowability for reimbursement for new or changed benefit plans. 

 
(5) Cost reimbursement for pension and other benefit plans identified in 

paragraph (a) sponsored by the Contractor will be based on the Contracting 
Officer’s approval of Contractor actions pursuant to an approved Ben-Val and an 
Employee Benefits Cost Study as described below. 

 
(6) Unless otherwise stated, or as directed by the Contracting Officer, the Contractor 

shall submit the studies required in (i) and (ii) below.  The studies shall be used by 
the Contractor as part of its performance self assessment described in paragraph 
(g)(4) and in calculating the cost of benefits under existing benefit plans.  In 
addition, the Contractor shall submit updated studies to the Contracting Officer for 
approval prior to the adoption of any change to a pension or other benefit plan. 

 
(i) Separate Ben-Val studies are required every two years for all plans 

identified in paragraph (a).  A Ben-Val is an actuarial study of the relative 
value (RV) of the benefits programs offered by the Contractor measured 
against the RV of benefit programs offered by comparator companies 
approved by the Contracting Officer.  To the extent that the value studies 
do not address post retirement benefits other than pensions, the 
Contractor shall provide a separate cost and plan design data comparison 
for the post retirement benefits other than pensions using external 
benchmarks derived from nationally recognized and Contracting Officer 
approved survey sources; and, 

 
(ii) Separate Employee Benefits Cost Study comparisons are annually 

required for all plans identified in paragraph (a).  An Employee Benefits 
Cost Study is a study which analyzes the Contractor’s employee benefits 
cost on a per capita per full time equivalent employee basis and as a 
percent of payroll and compares them with the costs reported by the U.S. 
Chamber of Commerce Annual Employee Benefits Cost Survey or other 
Contracting Officer approved, broad based, national survey. 
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(7) When net benefit value exceeds the comparator group by more than five 

(5) percent (%), the Contractor shall submit a corrective action plan to the 
Contracting Officer. 

 
(8) When the average total benefit per capita cost or total benefit cost as a percent 

of payroll exceeds the comparator group by more than 5 %, and if required by the 
Contracting Officer, the Contractor shall submit an analysis of the specific plan 
costs that are above the per capita cost range or total benefit cost as a percent of 
payroll and a corrective action plan to achieve conformance with a Contracting 
Officer directed per capita cost range or total benefit cost as a percent of payroll. 

 
(9) Within two (2) years of approval of the Contractor's corrective action plan by the 

Contracting Officer, the Contractor shall implement corrective action plans to 
align employee benefit programs with the benefit value and per capita cost range 
as approved by the Contracting Officer. 

 
(10) The Contractor shall submit a separate Report of Contractor Expenditures for 

Supplementary Compensation for the previous calendar year for each of the plans 
identified in paragraph (a) via the DOE WFIS Compensation and Benefits Module 
no later than March 1 of the current calendar year.  The cost of each Legacy Plan 
shall be separate and distinct from other information required by the Report. 

 
(11) The Contractor may not terminate any benefit plan during the term of the 

Contract without prior approval of the Contracting Officer in writing. 
 

(12) Cost reimbursement for Post Retirement Benefits (PRBs) is contingent on the 
specific terms of the plans identified in paragraph (a), as amended.  Unless 
required by Federal or State law, advance funding of PRBs is not allowable. 

 
(13) All costs of administration shall be costs of each plan individually and allocated to 

participating plan sponsors.  Costs of administration shall be directly billed to the 
plans and not charged by indirect allocation. 

 
(14) The Contractor shall maintain a sufficient number of trained and qualified 

personnel to perform all of the functions of the plans. 
 

(15) The Contractor shall render all ordinary and normal administrative services and 
functions which may be reasonably required.  The Contractor shall annually 
provide an itemization of costs incurred for plan administration for each plan to 
the Contracting Officer within 60 days of the end of each plan year. 

 
(16) The Contractor shall manage Plan assets in a prudent manner.  The Contractor 

shall develop and submit to the Contracting Officer an Investment Policy Statement 
for each plan that clearly defines investment return objectives and risk tolerances, 
and shall perform annual pension plan Investment Performance Self-Assessments.  
The Contractor performance self-assessments shall address investment 
objectives, development of the plans to achieve investment objectives, execution of 
the plans, performance monitoring, and appropriate corrective action planning and 
execution.  The Contractor shall provide the Contracting Officer with a copy of each 
plan’s Investment Performance Self-Assessment. 
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(17) The Contractor shall comply with the Investment Policy Statements developed for 
the plans.  Should the Contractor incur higher costs because the Contractor fails 
to comply with all or part of the established Investment Policy Statements 
provided to DOE, the additional costs incurred are unallowable. 

 
(j) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs 

 
(1) For cost allocability and reimbursement purposes, any defined benefit (DB) or 

defined contribution (DC) pension plans established and/or implemented, shall 
be maintained consistent with the requirements of the Internal Revenue Code 
and Employee Retirement Income Security Act.  

 
(2) Contractor policies, practices, and procedures used in the administration of 

pension plans shall be consistent with law and regulation. 
 

(3) Employees working for the Contractor shall only accrue credit for service under 
this Contract after the date of Contract award. 

 
(4) Any pension plan maintained by the Contractor, for which DOE reimburses costs, 

shall be maintained as a separate pension plan distinct from any other pension 
plan which provides credit for current service not previously paid through a DOE 
cost reimbursement contract. 

 
(5) For each pension plan or portion of a pension plan for which DOE reimburses 

costs, the Contractor shall provide the Contracting Officer with the following 
within nine (9) months of the last day of the current pension plan year: 

 
(i) Copies of IRS 5500 forms, with schedules; and 

 
(ii) Copies of all forms in the 5300 series that document the  

establishment, amendment, termination, spin-off, or merger of a plan. 
 

(6) Prior to the adoption of any changes to a pension plan, the Contractor shall 
submit the information required below, as applicable, to the Contracting Officer 
for approval or disapproval and a determination as to whether the costs to be 
incurred are consistent with the Contractor's documented Human Resources 
Compensation Plan and are deemed allowable pursuant to FAR 31.205-6, as 
supplemented by DEAR 970.3102-05-6. 

(i) For proposed changes to pension plans and pension plan funding, the 
Contractor shall provide an analysis of the impact of any proposed 
changes on actuarial accrued liabilities and an analysis of relative benefit 
value; and, 

 
(ii) The Contractor shall obtain the advance written approval of the Contracting 

Officer for any non-statutory pension plan changes that may increase costs 
or liabilities, and any proposed special programs (including, but not limited 
to, plan-loan features, employee contribution refunds, or ancillary benefits) 
and shall provide the Contracting Officer with an analysis of the impact of 
special programs on the actuarial accrued liabilities of the pension plan, 
and on relative benefit value, if applicable.   
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(7) The Contractor shall not terminate any pension plan without at least 60 days 

notice to and the approval of the Contracting Officer prior to the scheduled date 
of plan termination. 

 
(k) Benefits for Incumbent Employees under the HSPP and HSSP 

 
(1) The Contractor shall allow individuals who are Incumbent Employees to continue 

to accrue credit under the HSPP and to participate in the HSSP for service under 
this Contract.  The Contractor shall timely supply the Plan Administrator(s) with 
the information required by the Administrator(s) necessary to effectively 
administer the Plan(s).  Contributions to the HSPP and HSSP as determined by 
the Plan Administrator(s) shall be allowable costs under this Contract, subject to 
compliance with other provisions of this Contract and terms of the Plans, as 
amended.  At Contract completion, the Contractor shall fully fund its withdrawal 
liability under the HSPP; provided, however, that when or if this Contract expires 
or terminates, the Contractor shall continue as a plan sponsor of the HSPP 
pursuant to the Section H Clause entitled, Post-Contract Responsibilities for 
Pension and Other Benefit Plans. 

 
(2) The Contractor shall coordinate with the HSPP Administrator to ensure DOE 

receives an annual reporting and accounting of the Contractor’s pension 
obligations, pursuant to Financial Accounting Standard (FAS) 87, for those 
employees participating in the HSPP and supply the Administrator with all the 
information necessary to maintain the Federal tax qualifications of all Contractor 
and Hanford Site pension plans. 

 
(l) Benefits for Incumbent Employees under the HEWT 

 
(1) The Contractor shall be a sponsor of the HEWT.  Individuals who are Incumbent 

Employees for purposes of the HEWT shall be eligible to participate in the HEWT 
and receive medical and other benefits under the HEWT consistent with the 
terms of that HEWT, as amended.  The Contractor shall recognize service 
credited under the HEWT toward the service period required for benefits relating 
to vacation, sick leave, health insurance, severance, layoff, recall, and other 
benefits.   

 
(2) The Contractor shall in a timely manner supply the HEWT Administrator with the 

information required by the Administrator necessary to effectively administer the 
HEWT.  The Contractor shall coordinate with the HEWT Administrator to ensure 
that DOE receives copies of all annual reports, actuarial reports, and 
submissions of FAS 106 data, and other reports as required by the Contracting 
Officer, of the Contractor’s benefit obligations for those employees participating 
in the HEWT under this Contract.  Contributions to the HEWT as determined by 
the HEWT Administrator shall be allowable costs under this Contract, subject to 
compliance with other provisions of this Contract. 

 



 Tank Operations Contract  Section H 
Contract No. DE-AC27-08RV14800                                                                            Modification No. M002 
                  

H-9 
 

(m) Pension and Other Benefits for Non-Incumbent Employees 
 

(1) The Contractor shall offer a market-based package of retirement and medical 
benefits competitive for the industry to individuals who are not Incumbent 
Employees.  If the Contractor meets all applicable legal and tax requirements, 
the Contractor may establish a separate line of business pursuant to Internal 
Revenue Code (IRC) 410 and 414 for the purpose of maintaining the Federal tax 
qualification of pension covering the Contractor’s employees. 

 
(2) The Contractor shall ensure that DOE receives copies of all annual reports, 

actuarial reports, applicable FAS data, and other reports as required by the 
Contracting Officer for eligible employees with respect to this Contract. 

 
(3) Any benefit programs established and/or maintained by the Contractor, for which 

DOE reimburses costs, shall meet the tests of allowability and reasonableness 
established by FAR 31.205-6 and DEAR 970.3102-05-6. 

 
(n) Sponsorship, Management and Administration Of Rocky Flats and Mound Pension and 

Post Retirement Benefit (PRB) And Other Plans  
 

(1) On 9-20-2006, the CH2M Hill Hanford Group, Inc., and DOE executed 
Modification M126 to their Contract, which sets forth the terms and conditions 
under which DOE authorized CH2M Hill Hanford Group, Inc., to support the 
transfer of, and accept sponsorship and responsibility for, the management and 
administration of the Rocky Flats pension and PRB plans described below from 
Kaiser-Hill Company, L.L.C.   

 
(2) Based upon the desire of CH2M Hill Mound, Inc. (“Mound”) to transfer 

sponsorship, management and administration of certain pension and PRB plans 
from Mound pursuant to contract DE-AC24-03OH20152 to CH2M Hill Hanford 
Group, Inc., through Modification M141 the Department of Energy further 
authorized CH2M Hill Hanford Group, Inc. to support the transfer of, and accept 
sponsorship and responsibility for, the management and administration of the 
Mound pension and PRB plans described below.   

 
(3) Upon transfer of sponsorship, management and administration responsibilities, 

the Contractor shall manage and administer the Rocky Flats and Mound Pension 
and PRB Plans in accordance with all applicable laws, regulations, DOE 
Directives and in accordance with the provisions and requirements of this 
Contract.  

 
(4) The Rocky Flats benefits transferred to CH2M Hill Hanford Group, Inc., pursuant 

to Modification 126 and therefore transferred to the TOC are as follows: 
 

(a) Rocky Flats Employee Welfare Trust.  Benefits covered under this multiple 
employer welfare agreement include: 
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Medical Plans 
Insured and Self 
Insured 

Basic and Sup 
Life Insurance 

Vision 
Coverage 

COBRA 
Medical 
Coverage  

COBRA Dental 
Coverage 

Displaced Worker 
Medical  

Salaried retirees 
and eligible 
dependents 

Salaried retirees Retired SPO 
hourly 
employees 

Terminated 
Salaried  and 
eligible 
dependents 

Retired and 
Terminated 
Salaried 
employees and 
eligible 
dependents 

Laid-off Salaried 
employees not 
eligible to retire 

United 
Steelworkers of 
America (USWA) 
hourly retirees and 
eligible 
dependents 

Retired USWA 
hourly employees 

 Terminated 
USWA hourly 
employees 
and eligible 
dependents 

Retired and 
Terminated 
USWA 
employees and 
eligible 
dependents 

Laid-off USWA 
hourly employees 
not eligible to 
retire 

Salaried 
participants on 
Long Term 
Disability 

Retired SPO 
hourly employees 

 Terminated 
SPO hourly 
employees 
and eligible 
dependents 

Retired and 
Terminated SPO 
hourly 
employees and 
eligible 
dependents 

Laid-off SPO 
hourly employees 
not eligible to 
retire 

 Salaried 
participants on 
Long Term 
Disability 

    

 
 

(b) Rocky Flats Multiple Employer Pension Plan.  This master plan covers two 
separate defined benefit plans for salaried retirees and USWA retirees. 

 
(c)  Kaiser-Hill Retirement Plan for Hourly Plant Protection Employees.  This 

defined benefit plan covers SPO retirees. 
 

(5) The Mound benefits transferred to CH2M Hill Hanford Group, Inc., pursuant to 
Modification 141 and therefore transferred to the TOC are as follows: 
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Benefit 
Plan 

CH2M Hill 
Mound, Inc. 
Employees’ 
Pension Plan 
(defined benefit) 

CH2M Hill 
Mound, Inc. 
Retiree Health 
Plan (self 
insured) 

CH2M Hill 
Mound, Inc. 
Salaried 
Health Plan 
(self insured) 

Retiree Life 
Insurance 

Salaried  
Employees’ 
Disability 
Plan (pre 
10/01/97) 
(self  
Insured) 

Hourly 
Employees’ 
Disability Plan 
(self insured) 

Salaried 
Health, Cobra 
& Displaced 
Worker Health 
Coverage 

Hourly COBRA 
& Displaced 
Worker Health 
Coverage 

Hourly 
COBRA & 
Displaced 
Health 
Coverage 

Plan ID PIN: 002 SPD 502 SPD 513 SPD 501 SPD 504 SPD 505 SPD 513 SPD 502 SPD 512 

Eligible 
Employees 

All vested and 
retired hourly and 
salaried 
employees 
employed 
10/01/88 or later 

All hourly 
T&PD & 
retirees; 
salaried T&PD 
& retirees 
10/01/97 and 
prior 

Salaried 
retirees after 
10/01/97 

Hourly T&PD & 
retirees; 
Salaried 
retirees; 
Salaried T&PD 
10/01/97 and 
prior 

Salaried 
approved 
T&PD 
10/01/97 
and prior 

Hourly 
Approved 
T&PD 

Participants 
whose 
coverage 
terminates 

Participants 
whose 
coverage 
terminates 

Participants 
whose 
coverage 
terminates 

Current 
TPA 

Wells Fargo, 
Trustee 

Mutual of 
Omaha Group 
GMSI-2D15 

United 
Healthcare 
Group 
703733 

Standard 
Insurance 
Company 

ABS Payroll 
pays benefit; 
Standard 
Insurance 
Company 
determines 
continued 
eligibility; 
CH2M 
Benefits 
administers 

ABS Payroll 
pays benefit; 
Standard 
Insurance 
Company 
determines 
continued 
eligibility; 
CH2M Benefits 
administers 

Harrington 
Benefit 
Services 

Mutual of 
Omaha 

United 
Healthcare 
Group 
703733 



 Tank Operations Contract  Section H 
Contract No. DE-AC27-08RV14800                                                                            Modification No. M002 
                  

H-12 
 

 
(6) ADMINISTRATION OF ROCKY FLATS WORKERS' COMPENSATION 

INSURANCE PLANS The Contractor is responsible for (1) the administration, 
management and settlement of open claims, and (2) claims for incurred but not 
reported (IBNR) losses at the time of the transfer, under the terms and conditions 
of the insurance policies and risk financing arrangements listed as follows: 

 
(a) Government Ratings Plans (GRP) 

 
Contractor  Carrier  Policy Number  Policy Term  
Dow Chemical St. Paul Travelers  20431940  2/26/51-6/30/75  
Rockwell International  St. Paul Travelers   133T8519 7/1/75-12/31/89 
EG&G  Liberty Mutual  WC2-611-004234-01-93 1/1/90-1/1/94  
JA Jones  St. Paul Travelers  199T0407 10/1/87-7/31/95 
Swinerton & Walberg  St. Paul Travelers  143T9109 11/30/75-11/30/87 

Wackenhut Services Wausau  311-0-91482 8/1/90-8/1/94  
 

(b) Contractor Controlled Insurance Program (CCIP) 
 

Contractor  Carrier  Policy Number  Policy Term  
Kaiser-Hill  AIG WC8426100 7/1/95-7/1/96  
Kaiser-Hill  AIG  WC8430734 7/1/96-7/1/97 
Kaiser-Hill   Reliance National In 

Liquidation 
NWA1351551  7/1/97-10/1/00 

Kaiser-Hill  Pinnacol Assurance  4034000 10/1/00-12/31/05  
 
Upon transfer of management and administration responsibilities, the Contractor shall manage 
and administer the Rocky Flats’ Workers' Compensation Insurance Plans in accordance with all 
applicable laws, regulations, DOE Directives and in accordance with the provisions and 
requirements of this Contract 
 
 These plans shall be managed and administered separately from the workers' compensation 
process identified in Section H.12, Workers Compensation, so as to preserve the plans’ 
separate and distinct legal identities. 
 
(o) Rocky Flats and Mound Pension and PRB Plans Reporting Deliverables 

  
The Contractor shall ensure that DOE receives copies of all annual reports, actuarial reports, 
FAS 87 and FAS 106 data and other reports as required by the Contracting Officer.  The 
following Rocky Flats and Mound Pension and PRB Plans deliverables will be provided to the 
DOE Office of River Protection (ORP) Contracting Officer: 
 

Item Frequency Electronic
Copies 

Paper 
Copies Recipient 

Investment Performance Review Quarterly 1 1 CO 
Investment Committee Meeting Minutes Quarterly 1 1 CO 
Cost Management/Status Report Quarterly 1 1 CO 
Investment Performance  Annually 1 1 CO 
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Self-Assessment 
ERISA Filings – Form 5500s and attachments Annually 1 1 CO 
FAS 87/106 Reports and Updates Annually 1 1 CFO&CO
Pension and PRB Budget Data Annually 1 1 CFO&CO
Actuarial Valuation Reports Annually 1 1 CO 
Funding Notices Annually 1 1 CO 

 
(p) Rocky Flats’ Workers' Compensation Insurance Plans Reporting Deliverables 
 

 The Contractor shall provide the following Rocky Flats’ Workers' Compensation 
Insurance Plans reporting deliverables to the DOE Office of River Protection (ORP) 
Contracting Officer (CO) and any other reports as required by the Contracting Officer: 

 
Item Frequency Copies Recipient 
Insurance Company's Annual 
Premium Adjustment for the 
Government Rating Plan  

Annual 3 CO 

Actuarial Valuation for the CCIP 
for known claims Annual 3 CO 

Claims Reserve Status Report for 
CCIP Annual 3 CO 

Review of cost containment 
strategies and results Annual 3 CO 

 
 H.3 POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER BENEFIT 

PLANS 
 
(a) If this Contract expires or terminates and the U.S. Department of Energy (DOE) has 

awarded a contract under which the new contractor becomes a sponsor of the Hanford 
Site Pension Plan (HSPP), Hanford Site Savings Plan (HSSP), Hanford Employee 
Welfare Trust (HEWT), Market-Based Plans and Legacy Plans as defined in 
paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay and 
Benefits, of this Contract, and  becomes responsible for management, and 
administration of the Market-Based Plans and Legacy Plans, the Contractor shall 
cooperate and transfer to the new contractor its responsibility for sponsorship, 
management and administration of the plans as appropriate and consistent with direction 
from the Contracting Officer. 

 
(b) If this Contract expires or terminates without a contract with a new contractor under 

which the new contractor becomes a sponsor of the HSPP, HSSP, HEWT, Market-
Based Plans and Legacy Plans as defined in paragraph (a) of the Section H Clause 
entitled, Employee Compensation: Pay and Benefits, of this Contract, and becomes 
responsible for management and administration of the Market-Based Plans and Legacy 
Plans, or if the Contracting Officer determines that the scope of work under the Contract 
has been completed (any one such event may be deemed by the Contracting Officer to 
be “Contract Completion” for purposes of this clause), whichever is earlier, and 
notwithstanding any other obligations and requirements concerning expiration or 
termination under any other clause of this Contract, the following actions shall occur 
regarding the Contractor’s obligations regarding all of the plans as defined in 
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paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay and 
Benefits, of this Contract at the time of Contract Completion: 

 
(1) Subject to subparagraph (2) below, and notwithstanding any legal obligations 

independent of the Contract the Contractor may have regarding responsibilities 
for sponsorship, management, and administration of the plans as defined in 
paragraph (a) of the Section H Clause entitled, Employee Compensation:  Pay 
and Benefits, of this Contract, the Contractor shall remain the sponsor of the 
plans as defined in paragraph (a) of the Section H Clause entitled, Employee 
Compensation:  Pay and Benefits, of this Contract, in accordance with applicable 
legal requirements. 

 
(2) The parties shall exercise their best efforts to reach agreement on the 

Contractor's responsibilities for sponsorship, management and administration of 
the plans as defined in paragraph (a) of the Section H Clause entitled, Employee 
Compensation:  Pay and Benefits, of this Contract prior to or at the time of 
Contract Completion.  However, if the parties have not reached agreement on 
the Contractor's responsibilities for sponsorship, management and administration 
of the plans as defined in paragraph (a) of the Section H Clause entitled, 
Employee Compensation:  Pay and Benefits, of this Contract prior to or at the 
time of Contract Completion, unless and until such agreement is reached, the 
Contractor shall comply with written direction from the Contracting Officer 
regarding the Contractor's responsibilities for continued provision of pension and 
other benefits under the plans as defined in paragraph (a) of the Section H 
Clause entitled, Employee Compensation:  Pay and Benefits, of this Contract, 
including but not limited to continued sponsorship of the plans as defined in 
paragraph (a) of the Section H Clause entitled, Employee Compensation:  Pay 
and Benefits, of this Contract, in accordance with applicable legal requirements. 
To the extent that the Contractor incurs costs in implementing direction from the 
Contracting Officer, the Contractor’s costs will be reimbursed pursuant to 
applicable Contract provisions. 

 
 
H.4 NO THIRD PARTY BENEFICIARIES 
 
This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing 
contained herein shall be construed as granting, vesting, creating or conferring any right of 
action or any other right or benefit upon past, present or future employees of the Contractor, or 
upon any other third party.  This provision is not intended to limit or impair the rights which any 
person may have under applicable Federal statutes.   
 

 
H.5 OVERTIME CONTROL PLAN 
 
Notwithstanding any other provision in this Contract, if the aggregate overtime premium pay as 
a percent (%) of base salary exceeds 2% for non-represented employees or 10% for 
represented employees, the Contractor shall submit to the Contracting Officer separate annual 
Overtime Control Plans in accordance with the Section I Clause entitled, FAR 52.222-2, 
Payment for Overtime Premiums. 
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H.6 LABOR RELATIONS 
 
(a) The Contractor shall respect the right of employees to organize and to form, join, or assist 

labor organizations, to bargain collectively through their chosen labor representatives, to 
engage in other concerted activities for the purpose of collective bargaining or other mutual 
aid or protection, and to refrain from any or all of these activities.   

 
(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of 

reviewing the Contractor’s bargaining objectives prior to negotiations of any collective 
bargaining agreement or revision there to and shall consult with and obtain the approval 
of the Contracting Officer regarding appropriate economic bargaining parameters, 
including those for pension and medical benefit costs, prior to the Contractor entering 
into the collective bargaining process.  During the collective bargaining process, the 
Contractor shall notify the Contracting Officer before submitting or agreeing to any 
collective bargaining proposal which can be calculated to affect allowable costs under 
this Contract or which could involve other items of special interest to the Government.  
During the collective bargaining process, the Contractor shall obtain the approval of the 
Contracting Officer before proposing or agreeing to changes in any pension or other 
benefit plans. 

 
(c) The Contractor will seek to maintain harmonious bargaining relationships that reflect a 

judicious expenditure of public funds, equitable resolution of disputes and effective and 
efficient bargaining relationships consistent with the requirements of FAR Subpart 22.1 
and DEAR Subpart 970.2201 and all applicable Federal and state labor relations laws.  

 
(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all 

labor relations issues and matters of local interest including organizing initiatives, unfair 
labor practice, work stoppages, picketing, labor arbitrations, and settlement agreements 
and will furnish such additional information as may be required by the Contracting 
Officer. 

 
 
H.7 COLLECTIVE BARGAINING AGREEMENTS 
 
The Contractor shall use its best efforts to ensure that collective bargaining agreements 
negotiated under this Contract contain provisions designed to assure continuity of services.  All 
such agreements entered into during the Contract period of performance should provide that 
grievances and disputes involving the interpretation or application of the agreement will be settled 
without resorting to strike, lockout, or other interruption of normal operations.  For this purpose, 
each collective bargaining agreement should provide an effective grievance procedure with 
arbitration as its final step, unless the parties mutually agree upon some other method of assuring 
continuity of operations.  As part of such agreements, management and labor should agree to 
cooperate fully with the Federal Mediation and Conciliation Service.  The Contractor shall include 
the substance of this Clause in any subcontracts for protective services or other services 
performed on the U.S. Department of Energy (DOE)-owned site which will affect the continuity of 
operation of the facility. 
 
 
H.8 INCUMBENT EMPLOYEES, BENEFIT PLANS, AND APPROVAL FOR 

SUBCONTRACTORS TO PARTICIPATE IN THE PLANS  
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(a) DOE and the Contractor shall agree to those subcontractors that will be subject to the 
requirements to provide pension and other benefits for Incumbent Employees as defined 
in paragraph (b)(2) of the Section H Clause entitled, Employee Compensation:  Pay and 
Benefits.  The Contractor shall submit its proposed agreement to DOE no later than 
thirty days prior to the close of the Transition Period, as defined in the Section F Clause 
entitled, Period of Performance.    

 
(b) The Contractor shall flow down to all subcontractors that are subject to the agreement in 

paragraph (a) of this Clause the requirements of paragraphs (g)(3) and (4), (i), (j), (k), 
and (l) of the Section H Clause entitled, Employee Compensation: Pay and Benefits, and 
paragraphs (a) and (b) of the Section H clause entitled, Post-Contract Responsibilities 
for Pension and Other Benefit Plans.  

 
(c) For the purpose of determining allowability of costs, the Contractor shall not take any 

action that would result in the change of status of an Incumbent Employee with respect 
to Plans identified in paragraphs (a) and (b) of the Section H Clause entitled, Employee 
Compensation:  Pay and Benefits, without the prior written approval of the Contracting 
Officer.  

 
(d) Subject to other subcontract review and approval requirements in this Contract, this 

Clause does not limit the Contractor's ability to utilize subcontractors as necessary to 
perform Contract requirements. 

 
 
H.9 DETERMINATION OF APPROPRIATE LABOR STANDARDS 
 
(a) The U.S. Department of Energy (DOE) will determine the appropriate labor standards 

that apply to work activities in accordance with the Davis-Bacon Act or other applicable 
labor law.  When requested by DOE, the Contractor shall provide the Contracting Officer 
the information in the form and timeframe required by DOE, as may be necessary for 
DOE to render a determination on Contracts in excess of $2,000 for construction, 
alteration, or repair, including painting and decorating, of public buildings and public 
works that involve the employment of laborers and mechanics.   

 
(b) Once a determination is made, the Contractor is responsible for compliance with the 

determination and incorporation of applicable labor standard requirements into 
subcontracts. 

 
 
H.10 IMPLEMENTATION OF THE HANFORD SITE STABILIZATION AGREEMENT 
 
(a) The Hanford Site Stabilization Agreement (HSSA) for all construction work for the U. S. 

Department of Energy (DOE) at the Hanford Site, which is referenced in this Clause, 
consists of a Basic Agreement dated September 10, 1984, plus Appendix A, both of 
which may be periodically amended.  The HSSA is hereby incorporated into this 
Contract by reference.  The Contractor is responsible for obtaining the most current text 
from DOE. 

 
(b) This Clause applies to employees performing work under Contracts (or subcontracts) 

administered by DOE which are subject to the Davis-Bacon Act, in the classifications set 
forth in the HSSA for work performed at the Hanford Site. 
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(c) Contractors and sub-contractors at all tiers who are parties to an agreement(s) for 

construction work with a Local Union having jurisdiction over DOE construction work 
performed at the Hanford Site, or who are parties to a national labor agreement for such 
construction work, shall become signatory to the HSSA and shall abide by all of its 
provisions, including its Appendix A.  Sub-contractors at all tiers who have subcontracts 
with a signatory Contractor or sub-contractor shall become signatory to the HSSA and 
shall abide by all of its provisions, including its Appendix A. 

 
(d) Contractors and sub-contractors at all tiers who are not signatory to the HSSA and who 

are not required under paragraph (c) above to become signatory to the HSSA, shall pay 
not less and no more than the wages, fringe benefits, and other employee compensation 
set forth in Appendix A thereto and shall adhere, except as otherwise directed by the 
Contracting Officer, to the following provisions of the Agreement: 

 
(1) Article VII Employment (Section 2 only); 
(2) Article XII Non-Signatory Contractor Requirements; 
(3) Article XIII Hours of Work, Shifts, and Overtime; 
(4) Article XIV Holidays; 
(5) Article XV Wage Scales and Fringe Benefits (Sections 1 and 2 only); 
(6) Article XVII Payment of Wages-Checking In and Out (Section 3 only); 
(7) Article XX General Working Conditions; and 
(8) Article XXI Safety and Health. 

 
(e) The Contractor agrees to make no contributions in connection with this Contract to 

Industry Promotion Funds, or similar funds, except with the prior approval of the 
Contracting Officer. 

 
(f) The obligation of the Contractor and its sub-contractors to pay fringe benefits shall be 

discharged by making payments required by this Contract in accordance with the 
provisions of the amendments to the Davis-Bacon Act contained in the Act of July 2, 1964 
(Public Law 88-349-78 Statutes 238-239), and U.S. Department of Labor regulations in 
implementation thereof (Code of Federal Regulations Title 29 Parts 1 and 5). 

 
(g) The Contracting Officer may direct the Contractor to pay amounts for wages, fringe 

benefits, and other employee compensation if the HSSA, including its Appendix A, is 
modified by the involved parties. 

 
(h) In the event of failure to comply with paragraphs (c) (d) (e) (f) and (g), or failure to 

perform any of the obligations imposed upon the Contractor and its sub-contractors 
hereunder, the Contracting Officer may withhold any payments due to the Contractor 
and may terminate the Contract for default. 

 
(i) The rights and remedies of the Government provided in this Clause shall not be 

exclusive and are in addition to any other rights and remedies of the Government 
provided by law or under this Contract. 
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(j) The requirements of this Clause are in addition to, and shall not relieve the Contractor 
of, any obligation imposed by other Clauses of this Contract, including Section I Clauses 
entitled, FAR 52.222-4, Contract Work Hours and Safety Standards Act—Overtime 
Compensation, FAR 52.222-6, Davis-Bacon Act, FAR 52.222-7, Withholding of Funds, 
FAR 52.222-8, Payrolls and Basic Records, FAR 52.222-10, Compliance with Copeland 
Act Requirements, and FAR 52.222-12, Contract Termination – Debarment. 

 
(k) The Contractor agrees to maintain its bid or proposal records showing rates and 

amounts used for computing wages and other compensation, and its payroll and 
personnel records during the course of work subject to this Clause, and to preserve such 
records for a period of three (3) years thereafter, for all employees performing such 
work.  Such records will contain the name and address of each such employee, his/her 
correct classification, rate of pay, daily and weekly number of hours worked, and dates 
and hours of the day within which work was performed, deductions made, and amounts 
for wages and other compensation covered by paragraphs (c) (d) (e) (f) and (g) hereof.  
The Contractor agrees to make these records available for inspection by the Contracting 
Officer and will permit him/her to interview employees during working hours on the job. 

 
(l) The Contractor agrees to insert the provisions of this Clause including this paragraph (k) 

in all subcontracts for the performance of work subject to the Davis-Bacon Act. 
 
A copy of the Hanford Site Stabilization Agreement is located at: 
 

http://www.hanford.gov 
 
The U.S. Department of Labor wage determinations for the Davis-Bacon Act and Service 
Contract Act are located at: 
 

http://www.wdol.gov 
 
 
H.11 WORKFORCE RESTRUCTURING 
 
Notwithstanding any other provision in this Contract, when the Contractor determines that a 
reduction of force is necessary, the Contractor shall notify the Contracting Officer in writing and 
seek U.S. Department of Energy (DOE) approval.  The Contractor shall take no further action 
until receiving approval and direction by the Contracting Officer.  The Contractor shall 
provide information as directed by the Contracting Officer related to workforce 
restructuring activities and to enable compliance with Section 3161 of the National Defense 
Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to employees 
who may be eligible for provisions of the Act.  The Contractor shall comply with the Hanford Site 
Workforce Restructuring Plan, as amended, and shall supply workforce restructuring related 
information and reports as needed by DOE.  The Contractor shall extend displaced employee 
hiring preference in accordance with the Section I Clause entitled, DEAR 952.226-74, Displaced 
Employee Hiring Preference. 
 
 



 Tank Operations Contract  Section H 
Contract No. DE-AC27-08RV14800                                                                            Modification No. M002 
                  

H-19 
 

H.12 WORKERS’ COMPENSATION 
 
The Hanford Workers’ Compensation Program is an administrative function that provides for the 
support of the Hanford Site Workers’ Compensation Program under U.S. Department of Energy 
(DOE) State of Washington Self-Insurance.  Pursuant to State of Washington Revised Code 
(RCW) Title 51, DOE is a group self-insurer for purposes of workers’ compensation coverage.  
Notwithstanding any other provision in this Contract, the coverage afforded by the workers’ 
compensation statutes shall, for performance of work under this Contract at the Hanford Site, be 
subject to the following: 
 
(a) Under the terms of a Memorandum of Understanding with the Washington State 

Department of Labor and Industries (L&I), DOE has agreed to perform all functions 
required by self-insurers in the State of Washington.   

 
(b) The Contractor shall take such action, and only such action, as DOE requests in 

connection with any accident reports, including assistance in the investigation and 
disposition of any claims thereunder and, subject to the direction and control of DOE, the 
conduct of litigation in the Contractor’s own name in connection therewith. 

 
(c) Under RCW Title 51.32.073, DOE is the self-insurer and is responsible for making 

quarterly payments to the L&I.  In support of this arrangement, the Contractor shall be 
responsible for withholding appropriate employee contributions and forwarding these 
contributions on a timely basis, plus the employer-matching amount to DOE. 

 
(d) The workers’ compensation program shall operate in partnership with Contractor 

employee benefits, risk management, and environmental, safety, and health 
management programs.  The Contractor shall cooperate with DOE for the management 
and administration of the DOE-RL self-insurance program.   

 
(e) The Contractor shall be responsible for all predecessor Contractor claims that fall under 

DOE’s self-insurance.  The Contractor shall maintain and retain all claim data for 
information and reporting needs.   

 
(f) The Contractor shall certify as to the accuracy of the payroll record used by DOE in 

establishing the self-insurance claims reserves and cooperate with any state audit. 
 
(g) The Contractor shall provide statutory workers' compensation coverage for staff 

members performing work under this Contract outside of the State of Washington and 
not otherwise covered by the State of Washington workers’ compensation laws. 

 
(h) Time-loss compensation shall be paid to injured workers in accordance with the RCW § 

51.08.178 and other applicable requirements.  Compensation paid to workers in excess 
of the amounts required by statute are unallowable costs under this contract. 

 
(i) Upon request, the Contractor shall submit to DOE, or other party as designated by DOE, 

payroll records as required by Washington State Workers’ Compensation laws. 
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(j) Upon request, the Contractor shall submit to DOE, or other party as designated by DOE, 
the accident reports required by RCW Title 51, Section 51.28.010, or any other 
documentation requested by DOE pursuant to the Washington State Workers’ 
Compensation laws. 

 
(k) Upon request, the Contractor shall submit to the Contracting Officer an evaluation and 

analysis of workers’ compensation cost as a percent of payroll compared with the 
percentage of payroll cost reported by a nationally recognized Cost of Risk Survey that 
has been pre-approved by DOE.  

 
(l) The Contractor shall ensure all employees receive training and have a clear 

understanding of the workers’ compensation process. 
 
(m) The Contractor shall develop and maintain a web site with Workers Compensation 

information and ensure that the web site is made available to employees within 45 days 
of the close of Transition. 

 
(n) The Contractor shall provide additional training to claimants on the workers’ 

compensation process when a claim is filed.  This training shall include but is not limited 
to information regarding company contacts, approvals needed for appointments, time off, 
documentation requirements, etc. 

 
(o) The Contractor shall submit ad hoc reports and other information as required by DOE. 
 
(p) The Contractor shall provide briefings to DOE as requested. 
 
(q) For purposes of workers' compensation, all entities included in the Contractor team 

arrangement, as defined below, shall be covered by DOE's self-insurance certification 
under Washington State Department of Labor and Industries for workers' compensation:  

 
(1) Contractor team arrangement means an arrangement in which –  

 
(i) Two or more companies form a partnership or joint venture to act as a 

potential prime Contractor; or 
 

(ii) A potential prime Contractor agrees with one or more other companies to 
have them act as its sub-contractors under a specified Government 
contract or acquisition program. 

 
(2) Any changes to the Contractor team arrangement for purposes of workers' 

compensation coverage shall be subject to the prior approval of the Contracting 
Officer. 

 
(r) Sub-contractors not meeting the Contractor teaming arrangement definition performing 

work under this Contract on behalf of the Contractor are not covered by the provision of 
the Memorandum of Understanding referenced above.   

 
(s) The Contractor shall flow-down to its sub-contractors the requirements to provide 

statutory workers compensation coverage for the sub-contractors’ employees.  The 
Contractor shall have no responsibility for sub-contractor workers’ compensation when it 
includes this requirement in the sub-contract(s). 
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H.13 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION PROGRAM 

ACT (EEOICPA) 
 
The Contractor shall provide support of the EEOICPA established under Title XXXVI of the 
National Defense Authorization Act of 2001 (Public Law 106-398).  The Contractor shall provide 
records in accordance with the Section I Clause entitled, DEAR 970.5204-3, Access to and 
Ownership of Records in support of EEOICPA claims and the claim process under the EEOICPA.  
 
The Contractor shall: 
 
(a) Verify employment and provide other records which contain pertinent information for 

compensation under the EEOICPA.  The Contractor shall provide this support for itself 
and any named sub-contractors’ employees.   

 
(b) Provide reports as directed by the U.S. Department of Energy (DOE), such as costs 

associated with EEOICPA.  
 
(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as 

requested by the U.S. Department of Energy, Office of River Protection (DOE-ORP). 
 
(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel and other 

program records as requested. 
 
(e) Perform records research needed to complete the Department of Labor (DOL) claims or 

to locate records needed to complete the claims. 
 
(f) Perform/coordinate records declassification activities required for the processing of 

claims forms. 
 
(g) Keep Federal Compensation Program Act (FCPA) information current on EEOICPA 

claims activities. 
 
(h) Ensure costs information is input to the FCPA electronic reporting system by the 10th of 

each month. 
 
(i) Ensure all EEOICPA claims received are completed and returned to DOE-RL within 

45 calendar days of the date entered in the FCPA electronic reporting system. 
 
The FCPA electronic reporting system will be provided to the Contractor. 
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H.14 ADVANCE UNDERSTANDING ON COSTS 
 
The U.S. Department of Energy (DOE) and the Contractor will, within 60 days after Contract 
award, reach advance understandings regarding certain costs under this Contract.  Such 
advance understandings enable both DOE and the Contractor to determine the allocability, 
allowability, and reasonableness of such costs prior to their incurrence, thereby avoiding 
subsequent disallowances and disputes, and facilitating prudent expenditure of public funds.  It 
is expected that costs covered by such advance understandings will include employee travel 
and relocation, and employee compensation and benefits.  Generally, DOE expects the 
incurrence of costs to be consistent with the Contractor’s corporate-wide policies consistently 
and uniformly applied throughout its domestic operations subject to the specific limitations, 
conditions, and exclusions of FAR Subpart 31.2, Contracts with Commercial Organizations, as 
supplemented by DEAR 931.2, Contracts with Commercial Organizations.  Advance 
understandings will be appended to the Contract in the Section J Attachment entitled, Advance 
Understanding of Costs.  
 
 
H.15 KEY PERSONNEL 
 
(a) Introduction.   
 

Key Personnel are considered essential to the success of all work being performed 
under this Contract.  This Clause provides specific requirements for the Key Personnel 
Team, requirements for changes to Key Personnel, reductions in Contract fee for 
changes to Key Personnel, and identification of all Key Personnel for this Contract. 

 
(b) Key Personnel Team Requirements.   
 

All Key Persons under this Contract are collectively referred to as the Key Personnel 
Team.  The Offeror’s Key Personnel Team shall consist of, at a minimum, the position of 
Project Manager, the position(s) associated with management of the major work areas 
contained in Section C, Statement of Work and any other persons included in paragraph 
(f) below.  The Key Person(s) associated with the major work areas shall be  in a direct-
reporting relationship to the Project Manager.  The Contracting Officer and designated 
Contracting Officer Representative(s) shall have direct access to the Key Personnel.  In 
addition to the definition contained in the Section I Clause entitled, DEAR 952.231-71, 
Insurance, Litigation and Claims, Key Person(s) are considered managerial personnel. 

 
(c) Definitions 
 

(1) For the purposes of this Clause, Changes to Key Personnel is defined as: (i) any 
change to the position assignment of a current Key Person under the Contract, 
except for a person who acts for short periods of time, in the place of a Key 
Person during his or her absence, the total time of which shall not exceed 30 
working days during any given year; (ii) utilizing the services of a new substitute 
Key Person for assignment to the Contract; or (iii) assigning a current Key 
Person for work outside the Contract. 

 
(2) For the purposes of this Clause, Beyond the Contractor’s Control is defined as an 

event for which the Contractor lacked legal authority or ability to prevent 
Changes to Key Personnel. 
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(d) Requirements for Changes to Key Personnel 

 
(1) The Contractor shall notify the Contracting Officer and request approval in writing 

at least 60 days in advance of any changes to Key Personnel. 
 
(2) The Contractor shall not make a change in Key Personnel without prior written 

approval of the Contracting Officer. 
 

(3) No Key Person position shall remain vacant for a period more than 30 days 
following Contracting Officer approval of a change in Key Personnel. 

 
(4) Approval of changes to Key Personnel is at the unilateral discretion of the 

Contracting Officer. 
 
(e) Contract Fee Reductions for Changes to Key Personnel 
 

(1) Notwithstanding approval by the Contracting Officer, any time the Project 
Manager (the initial Project Manager or any substitution approved by the 
Contracting Officer) is changed for any reason within two (2) years of being 
placed in the position, Available Fee described in Section B, Supplies or Services 
and Prices/Costs, will be permanently reduced by $500,000 for each and every 
occurrence of a change to the Project Manager.  A change to the Project 
Manager beyond the Contractor’s control shall not result in a permanent 
reduction of fee under this paragraph. 

 
(2) Notwithstanding approval by the Contracting Officer, any time a Key Person 

other than the Project Manager (any initial Key Person or any substitution 
approved by the Contracting Officer) is changed for any reason within 
two (2) years of being placed in the position, Available Fee described in 
Section B, Supplies or Services and Prices/Costs, will be permanently reduced 
by $100,000 for each and every occurrence of a change to the Key Person.  A 
change to a Key Person other than the Project Manager beyond the Contractor’s 
control shall not result in a permanent reduction of fee under this subsection. 

 
(3) The Contractor may request in writing that the Contracting Officer consider 

waiving all or part of a reduction in Contract fee.  Such written request shall 
include the factual basis for the request. The Contracting Officer shall have 
unilateral discretion to make the determination to waive or not waive all or part of 
a reduction in Contract fee. 

 
(f) Key Personnel for this Contract.  The list of Key Personnel for this Contract will be 

amended during the course of the Contract to add or delete Key Personnel as approved 
by the Contracting Officer.  The following is the current list of Key Personnel for this 
Contract: 

 
 



 Tank Operations Contract  Section H 
Contract No. DE-AC27-08RV14800                                                                            Modification No. M002 
                  

H-24 
 

 
   Name         Position 
 
 

William Johnson    TOC Project Manager 
 
Dr. Fred Beranek    Manager, ESH&Q 
 
Neil Brosee     Work Area Project Manager, 
      Base Operations 
 
Mark Lindholm    Work Area Project Manager, 
      SST Retrieval & Closure 
 
Dr. Chris Burrows    Work Area Project Manager, 
      WTP Support 

 
Dominic Sansotta    Manager, Workforce Resources 
 
Kenneth Rueter    Manager, Project Integration   
 
 
 

H.16 RADIOLOGICAL SITE SERVICES AND RECORDS, AND OCCUPATIONAL 
MEDICINE SERVICES AND RECORDS 

 
(a) The Contractor shall obtain Radiological Site Services (RSS) and occupational medicine 

services for all Contractor and subcontractor employees performing hazardous work that 
may expose workers to chemical, physical (including radiological), biological, and/or 
similar hazards.  The Contractor shall identify required RSS and occupational medicine 
services as required by Section C, Statement of Work, Government-Furnished Services 
and Information (GFS/I). 

 
(b) RSS are obtained as specified in Contract Section J Attachment entitled, Hanford Site 

Services and Interface Requirements Matrix.  RSS includes:  external dosimetry; internal 
dosimetry services; radiological instrumentation program and radiological records services.  
The Section I Clauses entitled, DEAR 952.223-75  Preservation of Individual Occupational 
Radiation Exposure Records and DEAR 970.5204-3, Access to and Ownership of Records 
are implemented as follows with respect to radiological records:  All radiological exposure 
records generated during the performance of Hanford-related activities will be maintained by 
the designated provider of this service listed in the Section J Attachment entitled, Hanford 
Site Services and Interface Requirements Matrix and are the property of the U.S. 
Department of Energy (DOE). 
 

(c) Occupational medicine services are provided under this Contract by the Hanford Site 
occupational medicine services contractor as specified in Contract Section J Attachment 
entitled, Hanford Site Services and Interface Requirements Matrix.  The Section I Clause 
entitled, DEAR 970.5204-3, Access to and Ownership of Records is implemented as 
follows with respect to occupational medicine records:  All occupational medicine 
records generated during the performance of Hanford-related activities will be 
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maintained by the Hanford Site occupational medicine services provider and are the 
property of DOE.  

 
H.17 STOP-WORK AND SHUTDOWN AUTHORIZATION 
 
(a) Imminent Health and Safety Hazard is a given condition or situation which, if not 

immediately corrected, could result in a serious injury or death, including exposure to 
radiation and toxic/hazardous chemicals.  Imminent Danger in relation to the facility 
safety envelope is a condition, situation, or proposed activity which, if not terminated, 
could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear criticality, 
(2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous chemical exposure. 

 
(b) Stop-Work.  In the event of an imminent health and safety hazard, identified by facility 

line management or operators or facility health and safety personnel overviewing facility 
operations, or other individuals, the individual or group identifying the imminent hazard 
situation shall immediately take actions to eliminate or mitigate the hazard (i.e., by 
directing the operator/implementer of the activity or process causing the imminent 
hazard to stop work, or by initiating emergency response actions or other actions) to 
protect the health and safety of the workers and the public, and to protect U.S. 
Department of Energy (DOE) facilities and the environment.  In the event an imminent 
health and safety hazard is identified, the individual or group identifying the hazard 
should coordinate with an appropriate Contractor official, who will direct the shutdown or 
other actions, as required.  Such mitigating action should subsequently be coordinated 
with the DOE and Contractor management.  The suspension or stop-work order should 
be promptly confirmed in writing from the Contracting Officer. 

 
(c) Shutdown.  In the event of an imminent danger in relation to the facility safety envelope 

or a non-imminent health and safety hazard identified by facility line managers, facility 
operators, health and safety personnel overviewing facility operations, or by independent 
oversight organizations, the individual or group identifying the potential health and safety 
hazard may recommend facility shutdown in addition to any immediate actions needed 
to mitigate the situation.  However, the recommendation must be coordinated with 
Contractor management, and the DOE Office of River Protection (DOE-ORP) Manager.  
Any written direction to suspend operations shall be issued by the Contracting Officer, 
pursuant to the Section F Clause entitled, FAR 52.242-15, Stop Work Order. 

 
(d) Facility Representatives.  DOE personnel designated as Facility Representatives  

provide the technical/safety oversight of operations.  The Facility Representative has the 
authority to “stop work,” which applies to the shutdown of an entire plant, activity, or job.  
This stop-work authority will be used for an operation of a facility which is performing 
work the Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the public if allowed 

to continue; 
 
(2) Could adversely affect the safe operation of, or could cause serious damage to 

the facility if allowed to continue; or 
 
(3) Could result in the release of radiological or chemical hazards to the environment 

in excess of regulatory limits.   
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(e) The Contractor shall comply with the Hanford Site “Stop Work“ Policy. 

 
H.18 ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR AND U.S. 

DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL COMPLIANCE ACTIVITIES 
 
(a) In this Clause: 
 

(1) “Environmental requirements” means requirements imposed by applicable 
Federal, state, and local environmental laws and regulations, including, without 
limitation, statutes, ordinances, regulations, court orders, consent decrees, 
administrative orders, or compliance agreements including the Hanford Federal 
Facility Agreement and Consent Order, consent orders, permits, and licenses; 
and 

 
(2) “Party” means either the Contractor or DOE. 

 
(b) Responsibility and liability for fines or penalties arising from or related to violations of 

environmental requirements shall be borne by the party causing the violation regardless 
of which party: 

 
(1) The cognizant regulatory authority fines or penalizes; 
 
(2) Signs permit applications (including situations where DOE signs defective or non-

conforming permit applications or other environmental submittals prepared by or 
under the direction of the Contractor), manifests, reports, or other required 
documents; 

 
(3) Is a permittee; or  
 
(4) Is the named subject of an enforcement action or assessment of a fine or 

penalty. 
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(c) Consequently, if the Contractor causes a violation: 
 

(1) All fines and penalties arising from or related to violations of environmental 
requirements are unallowable costs.  If DOE pays a fine or penalty for a violation 
that the Contractor caused, the amount of the fine or penalty shall be due from 
the Contractor, and DOE may immediately offset that amount against payments 
to which the Contractor is otherwise entitled for allowable costs and fee, or any 
other funds otherwise owed by the Government to the Contractor; and 

   
(2) In accordance with subsection (e) of the Section I Clause entitled, DEAR 

952.231-71, Insurance-Litigation and Claims, costs of challenging or defending 
actions brought against the Contractor for violations of environmental 
requirements are specifically disallowed.  However, if the Contracting Officer 
provides prior written authorization to challenge or defend against the action, the 
Contractor shall proceed in accordance with DEAR 952.231-71, Insurance-
Litigation and Claims.  If the Contractor proceeds with the action without the prior 
written authorization of the Contracting Officer, the costs of the challenge or 
defense may be allowable if there is no settlement, conviction, or finding of 
liability. 

 
H.19 ENVIRONMENTAL RESPONSIBILITY 
 
(a) General.  The Contractor is required to comply with all environmental laws, regulations, 

and procedures applicable to the work being performed under this Contract.  This 
includes, but is not limited to, compliance with applicable Federal, State and local laws 
and regulations, interagency agreements such as the Hanford Federal Facility 
Agreement and Consent Decree [also known as the Tri-Party Agreement (TPA)], 
consent orders, consent decrees, and settlement agreements between the 
U. S. Department of Energy (DOE) and Federal and state regulatory agencies.  For the 
purposes of this Contract, the TPA constitutes a requirement pursuant to which the 
Contractor agrees to plan and perform the Contract work. 

 
(b) Environmental Permits.  This Clause addresses three permit scenarios, where the 

Contractor is the sole permittee; where the Contractor and DOE are joint permittees; and 
where multiple Contractors are permittees.   

 
(1) Contractor as Sole Permittee.  To the extent permitted by law and subject to 

other applicable provisions of the Contract that impose responsibilities on DOE, 
and provisions of law that impose responsibilities on DOE or third parties, the 
Contractor shall be responsible for obtaining in its own name, shall sign, and 
shall be solely responsible for compliance with all permits, authorizations and 
approvals from Federal, State, and local regulatory agencies which are 
necessary for the performance of the work required of the Contractor under this 
Contract.  Under this permit scenario, that Contractor shall make no 
commitments or set precedents that are detrimental to DOE or other contractors.  
The Contractor shall coordinate its permitting activities with DOE, and with other 
Hanford Site contractors which may be affected by the permit or precedent 
established therein, prior to taking the permit action.   

 
(2) DOE as Permittee, or Contractor and DOE as Joint Permittees.  Where 

appropriate, required by law, or required by applicable regulatory agencies, DOE 
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will sign permits as permittee, or as owner or as owner/operator with the Contractor 
as operator or co-operator, respectively. DOE will co-sign hazardous waste permit 
applications as owner/operator where required by applicable law.  In this scenario, 
the Contractor shall coordinate its actions with DOE.  DOE is responsible for timely 
notification to the Contractor of any issues or changes in the regulatory 
environment that impact or may impact Contractor implementation of any permit 
requirement.  The Contractor shall be responsible for timely notification to DOE of 
any issues or changes in the regulatory environment that impact or may impact 
Contractor implementation of any permit requirement.  Notification need not be in 
writing. 

 
(3) Multiple Contractors as Permittees.  Where appropriate, in situations where 

multiple contractors are operators or co-operators of operations requiring 
environmental permits, DOE will sign such permits as owner or co-operator and 
affected contractors shall sign as operators, or co-operators.  In this scenario, the 
Contractor shall coordinate as appropriate with DOE and other contractors affected 
by the permit. 

 
(c) Permit Applications.  The Contractor shall provide to DOE for review and comment in draft 

form any permit applications and other regulatory materials necessary to be submitted to 
regulatory agencies for the purposes of obtaining a permit.  In the event that the permit 
application is required to be co-signed, submitted by DOE, or is related to a permit in which 
DOE is a permittee, the Contractor shall provide the application for review and comment.  
Whenever reasonably possible all such materials shall be provided to DOE initially not later 
than 90 days prior to the date they are to be submitted to the regulatory agency.  The 
Contractor shall normally provide final regulatory documents to DOE at least 30 days prior to 
the date of submittal to the regulatory agencies for DOE’s final review and signature or 
concurrence which shall be performed by DOE in a prompt manner.  Special circumstances 
may require permits to be submitted in a shorter time frame.  The Contractor may submit for 
DOE’s consideration, requests for alternate review, comment, or signature, schedules for 
environmental permit applications or other regulatory materials covered by this Clause.  Any 
such requests shall be submitted 30 days before such material would ordinarily be required 
to be provided to DOE.  Any such schedule revision shall be effective only upon approval 
from the Contracting Officer.   

 
(d) Financial Responsibility.  DOE agrees that if bonds, insurance, or administrative fees are 

required as a condition for permits obtained by the Contractor under this Contract, such 
costs shall be allowable.  In the event such costs are determined by DOE to be 
excessive or unreasonable, DOE will provide the regulatory agency with an acceptable 
form of financial responsibility.  Under no circumstances shall the Contractor or its parent 
be required to provide any corporate resources or corporate guarantees to satisfy such 
regulatory requirements. 

 
(e) Copies, Technical Information.  The Contractor shall provide DOE copies of all 

environmental permits, authorizations, and regulatory approvals issued to the Contractor 
by the regulatory agencies.  DOE will, upon request, make available to the Contractor 
access to copies of all environmental permits, authorizations, and approvals issued by 
the regulatory agencies to DOE that the Contractor may need to comply with applicable 
law.  The Contractor and DOE will provide to each other copies of all documentation, 
such as, letters, reports, or other such materials transmitted either to or from regulatory 
agencies relating to the Contract work.  The Contractor and DOE shall maintain all 
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necessary technical information required to support applications for revision of DOE or 
other Hanford Site Contractor environmental permits when such applications or revisions 
are related to the Contractor’s operations.  Upon request, the Contractor or DOE shall 
provide to the other access to all necessary and available technical information required 
to support applications for or revisions to permits or permit applications.  The Contractor 
shall provide to DOE a certification statement relating to such technical information in the 
form required by the following paragraph.   

 
(f) Certifications.  The Contractor shall provide a written certification statement attesting that 

information DOE is requested to sign was prepared in accordance with applicable 
requirements.  The Contractor shall include the following certification statement in the 
submittal of such materials to DOE: 

 
I certify under penalty of law that this document and all attachments were 
prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate 
the information submitted.  Based on my inquiry of the person or persons 
who manage the system, or those persons directly responsible for 
gathering the information, the information is, to the best of my knowledge 
and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the 
possibility of fine and imprisonment for knowing violations. 

 
The certification statement shall be signed by the individual authorized to sign such 
certification statements submitted to Federal or state regulatory agencies under the 
applicable regulatory program.   

 
(g) Fines, Penalties, Allowable Costs.  The Contractor shall accept, in its own name, service 

of proposed notices, or notices of, correction, penalty, fine, violation, administrative orders, 
citation, or notice of alleged violations, (e.g., Notice of Correction [NOC], Notice of Penalty 
[NOP], Notice of Fine [NOF], Preliminary Notice of Violation [PNOV], Notice of Violation 
[NOV], and Notice of Alleged Violation [NOAV]) and any similar type notices issued by 
Federal or State regulators to the Contractor resulting from or relating to Contractor’s 
performance of work under this Contract, without regard to liability.  The Contractor shall 
immediately notify DOE of such receipt and shall provide copies or originals of such 
documents as soon as possible thereafter.  

 
(h) Negotiations.  DOE may in its discretion choose to be in charge of, and direct, all 

negotiations with regulatory agencies regarding permits, fines, penalties, and any other 
proposed notice, notice, administrative order, and any similar type of notice as described 
in paragraph (g) above.  As directed or required by DOE, the Contractor shall participate 
in negotiations with regulatory agencies; however, the Contractor shall not make any 
commitments or offers to regulators purporting to bind or binding the Government in any 
form or fashion, including monetary obligations, without receiving written authorization or 
concurrence from the Contracting Officer or his/her authorized representative prior to 
making such offers/commitments.  Failure to obtain such advance written approval may 
result in otherwise allowable costs being declared unallowable and/or the Contractor 
being liable for any excess costs to the Government associated with or resulting from 
such offers/commitments. 
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(i) Termination, Expiration, Permit Transfer.  In the event of expiration or termination of this 
Contract, DOE may require the Contractor to take all necessary steps to transfer on an 
allowable cost basis some or all environmental permits held by the Contractor.  DOE will 
assume responsibility for such permits, with the approval of the regulating agency, and 
the Contractor shall be relieved of all liability and responsibility to the extent that such 
liability and responsibility results from the acts or omissions of a successor Contractor, 
DOE, or their agents, representatives, or assigns.  The Contractor shall remain liable for 
all unresolved costs, claims, demands, fines and penalties, including reasonable legal 
costs, arising prior to the date such permits are transferred to another party.  The 
Contractor shall not be liable for any such claims occurring after formal transfer unless 
said claims result from the Contractor’s action or inaction that occurred prior to transfer.  

 
(j) Miscellaneous.  The Contractor shall accept assignment or transfer of permits pertaining 

to matters under this Contract currently held by DOE and its existing Contractor.  The 
Contractor may submit for DOE’s consideration, requests for alternate review, comment, 
or signature schedules for environmental permit applications or other regulatory 
materials covered by this Clause.  Any such schedule revision shall be effective only 
upon written approval from the Contracting Officer.   

 
 
H.20 SELF-PERFORMED WORK 
 
(a) Unless otherwise approved in advance by the Contracting Officer, the percentage of 

work which may be self-performed by the large business(es) of the Contractor team 
arrangement (as described in FAR 9.6, Contracting Team Arrangements), shall be 
limited collectively to not more than 70 percent (%) of the Total Contract Price.  This 
limitation does not apply to any small business member of the Contractor team 
arrangement.  Unless otherwise approved in advance by the Contracting Officer, work to 
subcontractors outside of the Contractor team arrangement shall be performed through 
competitive procurements with an emphasis on fixed-price subcontracts.  

 
(b) At least 15% of the Total Contract Price shall be performed by small business.  Small 

business members of the Contractor team arrangement, and subcontractors selected 
after Contract award, count toward fulfillment of this requirement and other small 
business goals in this Contract. 

 
(c) Reporting requirements to confirm compliance with these thresholds and limitations are 

described in Section C, Statement of Work.   
 
 
H.21 EMERGENCY CLAUSE 
 
(a) The U.S. Department of Energy (DOE) Richland Operations Office (DOE-RL) Manager 

and/or the DOE Office of River Protection (DOE-ORP) Manager or designee shall have 
sole discretion to determine when an emergency situation exists at the Hanford Site.  In 
the event that either the DOE-RL or DOE-ORP Manager or designee determines such an 
emergency exists, the applicable DOE Manager or designee will have the authority to 
direct any and all activities of the Contractor and subcontractors necessary to resolve the 
emergency situation.  The applicable DOE Manager or designee may direct the activities 
of the Contractor and subcontractors throughout the duration of the emergency. 
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(b) During declared security events, DOE-RL may assume direct command and control of the 
Hanford Patrol.  The Chief of the Hanford Patrol shall report directly to the DOE-RL 
Director of Security and Emergency Services (SES) once DOE-RL has assumed 
command. 

 
(c) The Contractor shall include this Clause in all subcontracts at any tier for work performed 

at the Hanford Site. 
 

 
 
H.22 FINANCIAL MANAGEMENT SYSTEM REQUIREMENTS  
 
(a) The Contractor shall operate and maintain a financial management system that:  
 

(1) Conforms with Generally Accepted Accounting Principles, Federal Financial 
Accounting Standards, Cost Accounting Standards, and U.S. Department of 
Energy (DOE) requirements;  

 
(2) Provides accurate, reliable, and auditable financial and statistical data on a timely 

basis;  
 
(3) Ensures accountability for all assets;  
 
(4) Supports financial planning and budget formulation, validation, execution, and 

the recasting or changing of DOE funding or task codes such as budget and 
reporting classification (BRC) numbers, program task numbers, and local 
projects/tasks;  

 
(5) Restricts the movement of funds between Project Baseline Summaries (PBSs) 

consistent with Congressional appropriation language;  
 
(6) Notifies DOE as soon as possible when potential reprogramming actions are 

required (e.g., movement of funds between PBSs); 
 
(7) Integrates and reports the financial information for subcontractors; and  
 
(8) Provides all other necessary financial reports, which shall include accumulating 

and reporting indirect and support costs by function.  The Contractor may be 
requested, periodically, to provide detail cost element information at the 
institutional level using standard definitions and applications. 

 
(b) The Contractor shall provide monthly electronic files data supporting payments cleared, 

financing arrangement draw downs, and cost accrual and accrual reversal records to the 
Contracting Officer.  Within the electronic submission, the Contractor shall provide data 
elements required to:  

 
(1) Determine that all costs drawn down by the Contractor were necessary and 

reasonable per the terms and conditions of the Contract.  This includes, but is not 
limited to:  invoice number, billing period, work breakdown structure number, 
purchase order number and line item, quantity/hours, description of goods or 
services provided, cost type, cost categories, unit price, amount, and adders. 
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(2) Properly record all Contract costs and property in the DOE accounting system 

(Standard Accounting and Reporting System [STARS]).  This includes, but is not 
limited to:  reporting entity, financial plan, local organization, fund-code, control 
program number (i.e., budget and reporting numbers), program task number, 
PBS numbers, the fiscal year the funds were provided, the project/task number, 
object class, sub-object classes, other party identifiers, and budget reference 
numbers for plant and equipment line item number (if applicable).  

 
Upon request, the Contractor shall also provide written documentation to support the 
electronic invoices to the Contracting Officer or his/her designee. 

 
(c) The Contractor shall submit a plan for Contracting Officer approval of any substantive 

change to the financial management system or subsystems at least 60 days in advance of 
implementation.  This plan must identify the cost and schedule for changing from the 
existing financial systems, and provide a comparison of the capabilities of the new system(s) 
to the existing system(s).  Any new system modifications are subject to review and audit. 

 
(d) The Contractor shall provide reports at DOE direction. Some examples of such reports are: 
 

(1) Annual Estimated Property Valuation Report; 
(2) Monthly Contract Funds Status Report; 
(3) Monthly Depreciation Changes; 
(4) Annual Erroneous Payment Report; 
(5) Monthly Standard Accounting and Reporting System; 
(6) Year-End Requirements and FY20XX Planning Requirements;  
(7) Semi-Annual Travel Target Report; or 
(8) Quarterly International Transactions Report. 

 
 
H.23 PAYMENTS AND ADVANCES  

 
(a) Payment of Provisional and Incremental Fee.  Provisional and Incremental Fee are 

payable following the Government's determination of Available Fee in accordance with 
the Section B Clause entitled, Fee Structure.  Provisional Fee and earned Incremental 
Fee shall be made by direct payment or withdrawn from funds advanced or available 
under this Contract, as determined by the Contracting Officer, in accordance with the 
Section B Clause entitled, Fee Determination and Payment.  The Contracting Officer 
may offset against any such fee payment the amounts owed to the Government by the 
Contractor, including any amounts owed for disallowed costs under this Contract.  No 
Provisional or Incremental Fee may be withdrawn against the payments cleared 
financing arrangement without the prior written approval of the Contracting Officer. 
 

(b) Payments on Account of Allowable Costs.  The Contracting Officer and the Contractor 
shall agree as to the extent to which payment for allowable costs or payments for other 
items specifically approved in writing by the Contracting Officer (for example, negotiated 
fixed amounts) shall be made from advances of Government funds.  When pension 
contributions are paid by the Contractor to the retirement fund less frequently than 
quarterly, accrued costs therefore shall be excluded from costs for payment purposes 
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until such costs are paid.  If pension contributions are paid on a quarterly or more 
frequent basis, accrual therefore may be included in costs for payment purposes, 
provided that they are paid to the fund within 30 days after the close of the period 
covered.  If payments are not made to the fund within such 30-day period, pension 
contribution costs shall be excluded from cost for payment purposes until payment has 
been made.  
 

(c) Special Financial Institution Account Use.  All advances of Government funds shall be 
withdrawn pursuant to a payments cleared financing arrangement prescribed by DOE in 
favor of the financial institution or, at the option of the Government, shall be made by 
direct payment or other payment mechanism to the contractor, and shall be deposited 
only in the special financial institution account referred to in the Special Financial 
Institution Account Agreement, which is incorporated into this Contract.  No part of the 
funds in the Special Financial Institution Account shall be commingled with any funds of 
the Contractor or used for a purpose other than that of making payments for costs 
allowable and, if applicable, fees earned under this Contract, negotiated fixed amounts, 
or payments for other items specifically approved in writing by the Contracting Officer.  If 
the Contracting Officer determines that the balance of such Special Financial Institution 
Account exceeds the Contractor's current needs, the Contractor shall promptly make 
such disposition of the excess as the Contracting Officer may direct.  
 

(d) Title to Funds Advanced.  Title to the unexpended balance of any funds advanced and of 
any Special Financial Institution Account established pursuant to this Clause shall 
remain in the Government and be superior to any claim or lien of the financial institution 
of deposit or others.  It is understood that an advance to the Contractor hereunder is not 
a loan to the Contractor, and will not require the payment of interest by the Contractor, 
and that the Contractor acquires no right, title or interest in or to such advance other 
than the right to make expenditures therefrom, as provided in this Clause.  
 

(e) Financial Settlement.  The Government shall promptly pay to the Contractor the unpaid 
balance of allowable costs (or other items specifically approved in writing by the 
Contracting Officer) and fee upon termination of the work, expiration of the term of the 
Contract, or completion of the work and its acceptance by the Government after:  
 
(1) Compliance by the Contractor with DOE patent clearance requirements, and  
 
(2) The furnishing by the Contractor of:  
 

(i) An assignment of the Contractor's rights to any refunds, rebates, 
allowances, accounts receivable, collections accruing to the Contractor in 
connection with the work under this Contract, or other credits applicable 
to allowable costs under the Contract;  

 
(ii) A closing financial statement;  

 
(iii) The accounting for Government-owned property required by the Section I 

Clause entitled, FAR 52.245-5, Government Property (Cost-
Reimbursement, Time-and-Material, or Labor-Hour Contracts); and  
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(iv) A release discharging the Government, its officers, agents, and 
employees from all liabilities, obligations, and claims arising out of or 
under this contract subject only to the following exceptions:  

 
(A) Specified claims in stated amounts or in estimated amounts where 

the amounts are not susceptible to exact statement by the 
Contractor;  

 
(B) Claims, together with reasonable expenses incidental thereto, 

based upon liabilities of the Contractor to third parties arising out 
of the performance of this Contract; provided that such claims are 
not known to the Contractor on the date of the execution of the 
release; and provided further that the Contractor gives notice of 
such claims in writing to the contracting officer promptly, but not 
more than one (1) year after the Contractor's right of action first 
accrues.  In addition, the Contractor shall provide prompt notice to 
the Contracting Officer of all potential claims under this Clause, 
whether in litigation or not (see also Section I Clause entitled, 
DEAR 952.231-71, Insurance – Litigation and Claims);  

 
(C) Claims for reimbursement of costs (other than expenses of the 

Contractor by reason of any indemnification of the Government 
against patent liability), including reasonable expenses incidental 
thereto, incurred by the Contractor under the provisions of this 
contract relating to patents; and  

 
(D) Claims recognizable under the Section I Clause entitled, DEAR 

952.250-70, Nuclear Hazards Indemnity Agreement.  
 
(3) In arriving at the amount due the Contractor under this Clause, there shall be 

deducted,  
 

(i) Any claim which the Government may have against the Contractor in 
connection with this Contract, and  

 
(ii) Deductions due under the terms of this Contract and not otherwise 

recovered by or credited to the Government.  The unliquidated balance of 
the Special Financial Institution Account may be applied to the amount 
due and any balance shall be returned to the Government forthwith.  

 
(f) Claims.  Claims for credit against funds advanced for payment shall be accompanied by 

such supporting documents and justification as the Contracting Officer shall prescribe.  
 

(g) Discounts.  The Contractor shall take and afford the Government the advantage of all 
known and available cash and trade discounts, rebates, allowances, credits, salvage, 
and commissions unless the Contracting Officer finds that action is not in the best 
interest of the Government.  
 

(h) Collections.  All collections accruing to the Contractor in connection with the work under 
this Contract, except for the Contractor's fee and royalties or other income accruing to 
the Contractor from technology transfer activities in accordance with this Contract, shall 
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be Government property and shall be processed and accounted for in accordance with 
applicable requirements imposed by the Contracting Officer pursuant to Section I Clause 
entitled, DEAR 970.5204-2, Laws, Regulations, and DOE Directives and, to the extent 
consistent with those requirements, shall be deposited in the Special Financial Institution 
Account or otherwise made available for payment of allowable costs under this contract, 
unless otherwise directed by the Contracting Officer.  
 

(i) Direct Payment of Charges.  The Government reserves the right, upon ten (10) days of 
written notice from the Contracting Officer to the Contractor, to pay directly to the 
persons concerned, all amounts due which otherwise would be allowable under this 
Contract.  Any payment so made shall discharge the Government of all liability to the 
Contractor.  
 

(j) Determining Allowable Costs.  The Contracting Officer shall determine allowable costs in 
accordance with the Federal Acquisition Regulation Subpart 31.2 and the Department of 
Energy Acquisition Regulation Part 931, Contract Cost Principles and Procedures in 
effect on the date of this Contract and other provisions of this Contract. 
 

(k) Certification and Penalties.  The Contractor shall prepare and submit a "Final Indirect 
Rate Proposal" in accordance with Section I Clause entitled, FAR 52.216-7, Allowable 
Cost and Payment/DEAR 952.216-7, Allowable Cost and Payment; Alternate II, for the 
total of net expenditures incurred for the period covered by the Cost Statement.  It is 
anticipated that this will be an annual submission unless otherwise agreed to by the 
Contracting Officer.  The Contractor shall certify the Cost Statement subject to the 
penalty provisions for unallowable costs as stated in sections 306(b) and (i) of the 
Federal Property and Administrative Services Act of 1949 (41 U.S.C. 256), as amended. 
 
 

H.24 ALTERNATIVE DISPUTE RESOLUTION (ADR) 
 
(a) The U. S. Department of Energy (DOE) and the Contractor both recognize that methods for 

fair and efficient resolution of significant disputes are essential to the successful and timely 
achievement of critical milestones and completion of all Contract requirements.  Accordingly, 
the parties agree to jointly select a “standing neutral.”  The standing neutral will be available 
to help resolve disputes as they arise.  Such standing neutral can be an individual, a board 
comprised of three independent experts, or a company with specific expertise in the 
Contract area.  If a standing neutral cannot be agreed upon, the DOE Office of Dispute 
Resolution will make a selection.  Specific joint ADR processes shall be developed. 

 
(b) The parties agree the following provision may be invoked for significant disputes upon 

mutual agreement of the DOE and the Contractor: 
 

(1) DOE and the Contractor shall use their best efforts to informally resolve any 
dispute, claim, question, or disagreement by consulting and negotiating with each 
other in good faith, recognizing their mutual interests, and attempting to reach a 
just and equitable solution satisfactory to both parties.  If any agreement cannot 
be reached through informal negotiations within 30 days after the start of 
negotiations, then such disagreement shall be referred to the standing neutral, 
pursuant to the jointly-developed ADR procedures. 
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(2) The standing neutral will not render a decision, but will assist the parties in 
reaching a mutually satisfactory agreement.  In the event the parties are unable 
after 30 days to reach such an agreement, either party may request, and the 
standing neutral will render, a non-binding advisory opinion.  Such opinion shall 
not be admissible in evidence in any subsequent proceedings. 

 
(3) If one party to this Contract requests the use of the process set forth in 

Paragraphs b(1) and b(2) of this Clause and the other party disagrees, the party 
disagreeing must express its position in writing to the other party.  On any such 
occasion, if the party requesting the above process wishes to file a claim under 
the Section I Clause entitled, FAR 52.233-1 Disputes, it must do so within 
30 days of receipt of the written position from the other party.   

 
 

H.25 LITIGATION SUPPORT 
 
(a) The Contractor shall maintain a legal function to support litigation, arbitration, 

environmental, procurement, employment, labor, and the Price-Anderson Amendments 
Act areas of law.  The Contractor shall provide sound litigation management practices.  
Within 60 days of Contract award, the Contractor shall provide a Litigation Management 
Plan compliant with Code of Federal Regulations Title 10 Subpart 719, Contractor Legal 
Management Requirements. 

 
(b) As required by the Contracting Officer, the Contractor shall provide support to the 

Government on regulatory matters, third-party claims, and threatened or actual litigation.  
Support includes, but is not necessarily limited to: case preparation, document retrieval, 
review and reproduction, witness preparation, expert witness testimony, and assistance 
with discovery or other information requests responsive to any legal proceeding. 
 
 

H.26 ASSIGNMENT AND ADMINISTRATION OF SUBCONTRACTS 
 
(a) Assignment of Subcontracts.  The Government reserves the right to direct the Contractor 

to assign to the Government or another Contractor any subcontract awarded under this 
Contract, including lower-tier subcontracts.  This Clause is required as a flow-down 
Clause in all subcontracts. 

 
(b) Assignment of DOE Prime Contracts.  During the period of performance of this Contract 

it may become necessary for the U.S. Department of Energy (DOE) to transfer and 
assign (and Contractor agrees to accept) existing or future DOE prime contracts 
supporting site work to this Contract.  The transfer of these prime contracts will be for 
administration purposes and in effect the transferred contracts will become subcontracts 
to this Contract.  Any recommendations and/or suggestions on individual transfers shall 
be submitted in writing to the Contracting Officer prior to the transfer or assignment. 

 
(c) Administration of Subcontracts.  The administration of all subcontracts entered into 

and/or managed by the Contractor, including responsibility for payment hereunder, shall 
remain with the Contractor unless assigned at the direction of the DOE. 

 
(d) Transfer of Subcontracts.  The Contractor agrees to accept transfer of existing 

subcontracts as determined necessary by DOE for continuity of operations.  The 
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Contractor shall attempt to negotiate changes to the assigned subcontracts incorporating 
mandatory flow-down provisions at no cost.  If the subcontractor refuses to accept the 
changes or requests price adjustments, the Contractor will notify the Contracting Officer 
in writing. 

 
 

H.27 DISPOSITION OF INTELLECTUAL PROPERTY – FAILURE TO COMPLETE 
CONTRACT PERFORMANCE 

 
The following provisions shall apply in the event the Contractor does not complete Contract 
performance for any reason: 

 
(a) Regarding technical data and other intellectual property, the U.S. Department of Energy 

(DOE) may take possession of all technical data, including limited rights data and data 
obtained from subcontractors, licensors, and licensees, necessary to complete the 
project, as well as the designs, operation manuals, flowcharts, software, information, 
etc., necessary for performance of the work, in conformance with the purpose of this 
Contract.  Proprietary data will be protected in accordance with the limited rights data 
provisions of the Section I Clause entitled, DEAR 970.5227-1, Rights in Data-Facilities.  
The Contractor shall ensure that its subcontractors and licensors make similar rights 
available to DOE and its contractors. 

 
(b) The Contractor agrees to and does hereby grant to the Government an irrevocable, non-

exclusive, paid-up license in and to any inventions or discoveries regardless of when 
conceived or actually reduced to practice by the Contractor, and any other intellectual 
property, including technical data, which are owned or controlled by the Contractor, at any 
time through completion of this Contract and which are incorporated or embodied in the 
construction of the facilities or which are utilized in the operation or remediation of the 
facilities or which cover articles, materials or products manufactured at a facility:  (1) to 
practice or to have practiced by or for the Government at the facility; and (2) to transfer 
such license with the transfer of that facility.  The acceptance or exercise by the 
Government of the aforesaid rights and license shall not prevent the Government at 
anytime from contesting the enforceability, validity or scope of, or title to, any rights or 
patents or other intellectual property herein licensed.  

 
(c) In addition, the Contractor will take all necessary steps to assign permits, authorizations, 

leases, and any licenses in any third party intellectual property for operations, remediation 
and closure of the facilities to DOE or such other third party as DOE may designate. 

 
 
H.28 PRIVACY ACT SYSTEMS OF RECORDS 
 
(a) The Contractor shall design, develop, or adopt the following systems of records on 

individuals to accomplish an agency function pursuant to the Section I Clause entitled, 
FAR 52.224-2, Privacy Act. 

 
System No.   Title 
DOE-5  Personnel Records of Former Contractor Employees 
DOE-11 Emergency Locator Records 
DOE-13 Payroll & Locator Records 
DOE-14 Report of Compensation 
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DOE-15 Payroll & Pay-Related Data for Employees of Terminated Contractors 
DOE-23 Richland Property System 
DOE-28 General Training Records 
DOE-31 Firearms Qualifications Requirements 
DOE-32 Government Motor Vehicle Operator Records 
DOE-33 Personnel Medical Records 
DOE-35 Personnel Radiation Exposure Records 
DOE-40 Contractor Employees Insurance Claims 
DOE-43 Personnel Security File 
DOE-47 Security Investigations 
DOE-51 Employee and Visitor Access Control Records 
DOE-53 Access Authorization for ADP Equipment 
DOE-58 General Correspondence Files 

 
(b) The above list shall be revised by mutual agreement between the Contractor and the 

Contracting Officer as necessary to keep it current.  A formal modification to the Contract 
is not required to incorporate these revisions; but the revisions become effective upon 
mutual agreement of the parties.  The mutually agreed upon revisions shall have the same 
effect as if actually listed above for the purpose of satisfying the listing requirement 
contained in paragraph (a)(1) of the Section I Clause entitled, FAR 52.224-2, Privacy Act.  
The revisions will be formally incorporated per the next annual Contract update 
modification, unless added sooner by the Contracting Officer. 

 
 
H.29 RESPONSIBLE CORPORATE OFFICIAL 
 
The Contractor has provided a Guarantee of performance from its parent company in the form 
set forth in Section J Attachment entitled, Performance Guarantee Agreement.  If the Contractor 
is a joint venture, newly-formed Limited Liability Company (LLC), or other similar entity where 
more than one company is involved in a business relationship created for the purpose of this 
procurement, the parent companies of all the entities forming the new entity shall all provide 
Guarantees, which Guarantees shall provide for joint and severable liability for the performance 
of the Contractor.  DOE may contact, as necessary, the single responsible corporate official 
identified below, who is at an organizational level above the Contractor and who is accountable 
for the performance of the Contractor.   

 
Name:  Thomas Zarges 
Position:  Sr. Executive Vice President, Operations 
Company/Organization:  Washington Group International 
Address:  720 Park Blvd. 
     Boise, ID.  83712 
Phone:  (208) 580-3077 
Facsimile:  (208) 386-5379 
Email:  tom.zarges@wgint.com 
 

The Contractor shall notify the Contracting Officer in writing within 30 days of any change to the 
Responsible Corporate Official. 
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H.30 MENTOR-PROTÉGÉ PROGRAM 
 
(a) Both the U.S. Department of Energy (DOE) and the Small Business Administration (SBA) 

have established Mentor-Protégé Programs to encourage Federal prime Contractors to 
assist small businesses, firms certified under Section 8(a) of the Small Business Act by the 
SBA, other small disadvantaged businesses, women-owned small businesses, historically 
black colleges and universities and minority Institutions, other minority institutions of higher 
learning, and small business concerns owned and controlled by service disabled veterans 
in enhancing it’s business abilities.  Within 90 days of Contract award and continuing 
throughout the Contract period of performance, the Contractor shall mentor at least one 
active Protégé company through the DOE and/or SBA Mentor-Protégé Programs.  Mentor 
and Protégé firms will develop and submit “lessons learned” evaluations to DOE at the 
conclusion of the Contract. 

 
(b) DOE Mentor-Protégé Agreements shall be in accordance with DEAR Subpart 919.70, 

The Department of Energy Mentor-Protégé Program. 
 

(c) SBA Mentor-Protégé Agreements shall be in accordance with applicable SBA regulations. 
 

 
H.31 LOBBYING RESTRICTION (ENERGY AND WATER ACT 2006) 
 
The Contractor agrees that none of the funds obligated on this award shall be expended, 
directly or indirectly, to influence Congressional action on any legislation or appropriation 
matters pending before Congress, other than communication to Members of Congress as 
described in United States Code Title 18 Part 1913, Lobbying with Appropriated Moneys.  This 
restriction is in addition to those prescribed elsewhere in statute and regulation. 
 
 
H.32 COUNTERINTELLIGENCE (CI) SITE SPECIFIC REQUIREMENTS 
 
Pursuant to Executive Order 12333, United States Intelligence Activities, and DOE procedures 
for intelligence activities, it is DOE policy to protect programs, resources, facilities, and 
personnel from intelligence collection by or on behalf of international terrorists, foreign powers, 
or entities and related threats through implementation of an effective, efficient 
Counterintelligence (CI) Program.  DOE Order 475.1, Counterintelligence Program, reflects the 
current CI Program scope and requirements.  These requirements are set forth locally in the 
Site CI Support Plan (SCSP).  The local CI Program is managed and administered by the DOE 
Office of Intelligence and Counterintelligence, Directorate of Counterintelligence, Richland 
Regional Office (RLR-OCI) with the assistance of DOE organizations and contractors as 
identified in the SCSP.  The Contractor agrees to fulfill the requirements of the SCSP. 
 
 
H.33 SEPARATE CORPORATE ENTITY 
 
The prime contractor under this Contract shall be a separate corporate entity established solely 
to perform Contract activities.  The separate corporate entity may be a partnership or joint 
venture as described in FAR Subpart 9.601(1), Contractor Team Arrangements, Definition.  
Requirements for access to Key Personnel under this separate corporate entity are described in 
the Section H Clause entitled, Key Personnel.  
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H.34 PERFORMANCE GUARANTEE AGREEMENT 
 
The Contractor or the Contractor’s parent organization(s) has (have) provided a Performance 
Guarantee Agreement in a manner and form acceptable to the Contracting Officer assuring the 
performance, duties, and responsibilities of the Contractor, including repayment of unearned 
provisional fee, will be satisfactorily fulfilled.  The Performance Guarantee Agreement dated 
August 24, 2007 (WGI) and August 17, 2007 (EnergySolutions) is incorporated herein by 
reference and included as Contract Section J Attachment, entitled, Performance Guarantee 
Agreement. 
 
 
H.35 WITHDRAWAL OF WORK 
 
(a) The Government may, at its option and during the performance of this Contract 

unilaterally have any of the work contemplated by Section C, Statement of Work, of this 
Contract performed by either another Contractor or to have the work performed by 
Government employees.  

 
(b) Work may be withdrawn:   
 

(1) In order for the Government to conduct pilot programs; 
 
(2) If the Contractor’s estimated cost of the work is considered unreasonable; 
 
(3) For less than satisfactory performance by the Contractor; or 
 
(4) For any other reason deemed by the Contracting Officer to be in the best 

interests of the Government.   
 
(c) If the withdrawn work has been authorized under the Performance Measurement 

Baseline for the current year, the work shall be terminated in accordance with the 
procedures in the Section I Clause entitled, FAR 52.249-6, Termination (Cost-
Reimbursement). 

 
(d) If any work is withdrawn by the Contracting Officer, the Contractor agrees to fully 

cooperate with the new performing entity and to provide whatever support is required. 
 
 
H.36 USE OF DOE FACILITIES 
 
The Contractor may conduct programs of local community assistance to mitigate adverse 
impacts of closure or reconfiguration of U.S. Department of Energy (DOE) facilities.  Such 
programs may provide for the lease or transfer of DOE property at less than fair market value in 
accordance with the Hall Amendment (Public Law 103-160, Sections 3154 and 3155).  The 
Contracting Officer must approve, in writing, prior to any lease or transfer of DOE property 
under this program.  Any lease or transfer of property under this program must also be 
approved and executed (issued) by the DOE Realty or Personal Property Officer, as 
appropriate. 
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H.37 INFORMATION 
 
(a) Management of Information Resources.  The Contractor shall design and implement 

Information Resources Management (IRM) capabilities as required to execute this 
Contract in accordance with the Office of Management and Budget (OMB) Circular A-
130, Management of Federal Information Resources.   

 
(b) Release of Information.  

The Contractor shall provide timely, accurate, and complete responses to information 
requested by DOE to comply with Freedom of Information Act and Privacy Act 
requirements. 
 

(c) Unclassified, Controlled, Nuclear Information (UCNI).  Documents originated by the 
Contractor or furnished by the Government to the Contractor, in connection with this 
Contract, may contain Unclassified, Controlled, Nuclear Information as determined 
pursuant to Section 148 of the Atomic Energy Act of 1954, as amended.  The Contractor 
shall be responsible for protecting such information from unauthorized dissemination in 
accordance with DOE regulations and directives and Section I Clauses entitled, DEAR 
952.204-2, Security Requirements and DEAR 952.204-70, Classification/Declassification. 

 
(d) Confidentiality of Information.  To the extent that the work under this Contract requires 

that the Contractor be given access to confidential or proprietary business, technical, or 
financial information belonging to the Government or other companies, the Contractor 
shall, after receipt thereof, treat such information as confidential and agrees not to 
appropriate such information to its own use or to disclose such information to third 
parties unless specifically authorized by the Contracting Officer in writing.  The foregoing 
obligations, however, shall not apply to:  

 
(1) Information which, at the time of receipt by the Contractor, is in the public domain; 

 
(2) Information which is published after receipt thereof by the Contractor or 

otherwise becomes part of the public domain through no fault of the Contractor; 
 

(3) Information which the Contractor can demonstrate was in its possession at the 
time of receipt thereof and was not acquired directly or indirectly from the 
Government or other companies; 

 
(4) Information which the Contractor can demonstrate was received by it from a third 

party that did not require the Contractor to hold it in confidence. 
 

The Contractor shall obtain the written agreement, in a form satisfactory to the 
Contracting Officer, of each employee permitted access to such information, whereby 
the employee agrees that he/she will not discuss, divulge or disclose any such 
information or data to any person or entity except those persons within the Contractor’s 
organization directly concerned with the performance of the Contract.  

 
The Contractor agrees, if requested by the Government, to sign an agreement identical, 
in all material respects, to the provisions of this subparagraph (d), with each company 
supplying information to the Contractor under this Contract, and to supply a copy of such 
agreement to the Contracting Officer.  Upon request from the Contracting Officer, the 
Contractor shall supply the Government with reports itemizing information received as 
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confidential or proprietary and setting forth the company or companies from which the 
Contractor received such information.  

 
The Contractor agrees that upon request by DOE, it will execute a DOE-approved 
agreement with any party whose facilities or proprietary data it is given access to or is 
furnished, restricting use and disclosure of the data or the information obtained from the 
facilities.  Upon request by DOE, such an agreement shall also be signed by Contractor 
personnel.   

 
(e) The Government reserves the right to require the Contractor to include this Clause or a 

modified version of this Clause in any subcontract as directed in writing by the 
Contracting Officer. 

 
 

H.38 PARENT ORGANIZATION SUPPORT 
 
(a) For on-site work, U.S. Department of Energy (DOE) fee generally provides adequate 

compensation for parent organization expenses incurred in the general management of 
this Contract.  The general construct of this Contract results in minimal parent 
organization investment (in terms of its own resources, such as labor, material, 
overhead, etc.) in the Contract work.  The Contract is largely financed by DOE advance 
payments, and DOE provides government-owned facilities, property, and other needed 
resources. 

 
Accordingly, allocations of parent organization expenses are unallowable for the 
Contractor team arrangement unless authorized by the Contracting Officer in 
accordance with this Clause. 

 
(b) The Contractor may propose, or DOE may require, parent organization support to: 
 

(1) Monitor safety and performance in the execution of Contract requirements;  
 
(2) Ensure achievement of Contract environmental clean-up and closure 

commitments; 
 
(3) Sustain excellence of Contract Key Personnel; 
 
(4) Ensure effective internal processes and controls for disciplined Contract 

execution; 
 
(5) Assess Contract performance and apply parent organization problem-solving 

resources on problem areas; and 
 
(6) Provide other parent organization capabilities to facilitate Contract performance. 

 
(c) The Contracting Officer may at its unilateral discretion, authorize parent organization 

support, and the corresponding indirect or direct costs, if a direct-benefiting relationship 
to DOE is demonstrated.  All parent organization support shall be authorized in advance 
by the Contracting Officer. 
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(d) If parent organization support is proposed by the Contractor or required by DOE, the 

Contractor shall submit for DOE review and approval, an annual Parent Organization 
Support Plan (POSP).  The Contractor shall submit its initial POSP 60 days prior to:  
(1) the end of the Contract Transition Period; or (2) the commencement date of parent 
organization support proposed by the Contractor or required by the Government.  Any 
subsequent POSP shall be submitted 90 days prior to the start of each year of Contract 
performance. 

 
 
H.39 ACCESS TO DOE-OWNED OR -LEASED FACILITIES  
 
(a) The performance of this Contract requires that employees of the Contractor have 

physical access to U.S. Department of Energy (DOE)-owned or -leased facilities; 
however, this Clause does not control requirements for an employee’s obtaining a 
security clearance.  The Contractor understands and agrees that DOE has a prescribed 
process with which the Contractor and its employees must comply in order to receive a 
security badge that allows such physical access.  The Contractor further understands 
that it must propose employees whose background offers the best prospect of obtaining 
a security badge approval for access, considering the following criteria, which are not all 
inclusive and may vary depending on access requirements:  
 
(1) Is, or is suspected of being, a terrorist;  
 
(2) Is the subject of an outstanding warrant;  
 
(3) Has deliberately omitted, concealed, or falsified relevant and material facts from 

any Questionnaire for National Security Positions (SF-86), Questionnaire for 
Non-Sensitive Positions (SF-85), or similar form;  

 
(4) Has presented false or forged identity source documents;  
 
(5) Has been barred from Federal employment;  
 
(6) Is currently awaiting a hearing or trial or has been convicted of a crime 

punishable by imprisonment of six (6) months or longer; or 
 
(7) Is awaiting or serving a form of pre-prosecution probation, suspended or deferred 

sentencing, probation or parole in conjunction with an arrest or criminal charges 
against the individual for a crime that is punishable by imprisonment of six (6) 
months or longer.   

 
(b) The Contractor shall assure:  

 
(1) In initiating the process for gaining physical access: 
 

(i) Compliance with procedures established by DOE in providing its 
employee(s) with any forms directed by DOE, 

  
(ii) That the employee properly completes any forms, and  
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(iii) That the employee(s) submits the forms to the person designated by the 
Contracting Officer.  

 
(2) In completing the process for gaining physical access, that its employee: 
 

(i) Cooperates with DOE officials responsible for granting access to DOE-
owned or -leased facilities and  

 
(ii) Provides additional information, requested by those DOE officials. 

 
(c) The Contractor understands and agrees that DOE may unilaterally deny a security 

badge to an employee and that the denial remains effective for that employee unless 
DOE subsequently determines that access may be granted.  Upon notice from DOE that 
an employee’s application for a security badge is or will be denied, the Contractor shall 
promptly identify and submit the forms referred to in subparagraph (b)(1) of this Clause 
for the substitute employee.  The denial of a security badge to individual employees by 
DOE shall not be cause for extension of the period of performance of this Contract or 
any Contractor claim against DOE. 
 

(d) The Contractor shall return to the Contracting Officer or designee the badge(s) or other 
credential(s) provided by DOE pursuant to this Clause, granting physical access to 
DOE-owned or -leased facilities by the Contractor’s employee(s), upon: 

 
(1) Termination of this Contract;  
 
(2) Expiration of this Contract;  

 
(3) Termination of employment on this Contract by an individual employee; or  

 
(4) Demand by DOE for return of the badge.  

 
(e) The Contractor shall include this Clause, including this paragraph (e), in any 

subcontract, awarded in the performance of this Contract, in which an employee(s) of 
the subcontractor will require physical access to DOE-owned or -leased facilities. 

 
 
H.40 ELECTRONIC SUBCONTRACTING REPORTING SYSTEM (eSRS) 
 
(a) The requirement for the submittal of paper versions of the Standard Form (SF) 294, 

Subcontracting Reports for Individual Contracts, and SF 295, Summary Subcontract 
Reports, as provided in Section I Clause entitled, FAR 52.219-9, Small Business 
Subcontracting Plan -- Alternate II is hereby deleted and is replaced with the electronic 
submittal of data under the Electronic Subcontract Reporting System (eSRS).   

 
(b) The Offeror’s Subcontracting Plan shall include assurances that the Offeror will:   
 

(1) Submit the Individual Subcontracting Reports and Summary Subcontracting 
Reports under the eSRS and  
 

(2) Ensure that its subcontractors agree to submit Individual Subcontracting Reports 
and Summary Subcontracting Reports at all tiers, in eSRS. 
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(c) The Contractor or subcontractor shall provide such information that will allow applicable 

lower tier subcontractors to fully comply with the statutory requirements of FAR 19.702, 
The Small Business Subcontracting Program, Statutory Requirements.   

 
 
H.41 HANFORD SITE RECREATION POLICY 
 
The Contractor shall comply with the Hanford Site Recreational Policy.  The Contractor shall 
flow-down applicable requirements of this Clause to any subcontractors. 
 

 
H.42 HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 
 
(a) Definition 
 

The Contractor may provide services to or receive services from other Hanford Site 
U.S. Department of Energy (DOE) prime contractors in performance of the scope of this 
Contract.  The purpose of the Section J Attachment entitled, Hanford Site Services and 
Interface Requirements Matrix (Matrix) is to identify the service provider and the 
associated, general interface obligations.  The Matrix is not an all-inclusive listing of 
services that may be required or provided, however all services provided to another 
contractor shall fall within the scope of the provider’s contract.  

 
(b) Categories of Services 
 

Services are identified in each Contract (see Section J Attachment entitled, Hanford Site 
Services and Interface Requirements Matrix) as either "Mandatory,” or "Optional" for use by 
Hanford Site customers, including DOE and/or Site contractors and their subcontractors. 

 
(1) “Mandatory” services are provided by the identified service provider to all users 

at the start of contract performance.  If, for any reason, a service provider of a 
mandatory service cannot provide the required service to meet the requesting 
contractors’ needs, the requesting contractor must obtain Contracting Officer 
approval, prior to obtaining the services from any other source.  

 
(2) “Optional” services are services that have been historically discretionary and are 

considered non-compulsory at the time of Contract award.  
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(c) Interfaces 
 

All “Information” interfaces (see Section J Attachment entitled, Hanford Site Services 
and Interface Requirements Matrix) are Mandatory. 

 
(d) Requirement to Establish Controls 
 

As set forth in the Section C, Statement of Work section entitled, Interface Management, the 
Tank Operations Contractor (TOC) shall provide input to the Mission Support Contractor 
(MSC) to facilitate MSC’s development and maintenance of the Hanford Site Interface 
Management Plan.  As part of this Plan, the Contractors shall include controlling 
agreements (e.g., Memoranda of Agreement) establishing effective control of interfaces and 
terms for the provision of services.  At a minimum, controlling agreements shall define:  

 
(1) The interface and/or the services work request elements, and service levels 

(quantity and delivery rates); 
 
(2) If applicable, the method and timing for charging costs associated with the 

service and the payment methods; and target performance measures for meeting 
required service levels; 

 
(3) Decision process and a rigorous dispute resolution process; and 
 
(4) Clear delineation of roles, responsibilities, accountabilities, and authorities. 

 
(e) Controls 
 

When services between prime contractors are offered and accepted, DOE does not 
expect the requesting prime contractor to review or otherwise validate top-level cross-
cutting quality control, health, safety and/or environmental protection requirements 
mandated by the performing contractor’s contract.  The requesting prime contractor may 
assume that such contract requirements, e.g., Integrated Safety Management System, 
Quality Program/Plan are acceptable to DOE.  The performing contractor shall be 
expected by DOE and the requesting Contractor to provide products or services in a 
manner that is consistent with the requirements of the performing prime contractor’s 
contract, including quality assurance, health and safety and environmental compliance 
requirements, and the task instructions provided by the requesting contractor. 

 
(f) Right of Access 
 

Hanford Site Contractors shall, with coordination and adequate preparation, allow 
service-providing Contractors access to facilities to perform the service.  
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(g) Nuclear Safety 
 

The Contractor shall coordinate with other contractor’s to establish a protocol for 
performing work within a nuclear facility that the Contractor is responsible for, or to 
perform work that affects the safety basis of a nuclear facility that the Contractor is 
responsible for.  The Contractor shall provide all facility safety authorization basis and 
nuclear safety requirements that the other contractor will be responsible to comply with.  
The Contractor retains full responsibility for all workscope within the facilities assigned to 
the Contractor under this Contract. 

 
(h) Updates to the Matrix 
 

In cooperation with MSC and PRC, the TOC shall provide input to MSC for the annual 
update of the Matrix through the annual Infrastructure and Services Alignment Plan 
(ISAP) revision and Matrix update process as desribed in Section C Clause entitled, 
Interface Management.   

 
If any Hanford Site contractor believes it is in DOE’s best interest to change a 
“Mandatory” service to “Optional” so that it may be self-performed by the requestor or 
procured from a different source, the Contractor shall propose this change through the 
annual ISAP revision and Matrix update process.  A written justification shall be provided 
showing how the change is in the best interest of the Government and include the 
impacts to users and the provider.  If, at the unilateral discretion of the Contracting 
Officer, the decision is made to implement the proposed change, the change will not 
take affect until the Contractor receives Contracting Officer direction to implement the 
change.  Contracting Officer rejection or delay of a proposed change shall not be the 
basis for a Request for Equitable Adjustment (REA) or subject to the Section I Clause 
entitled, FAR 52.233-1, Disputes.  
 

(i) Payment of Services 
 

Fee-for-Service providers shall provide to DOE and make available to the user an 
adequate basis for liquidation of the charge for usage-based, “Mandatory” services.  
Service rates will be developed based upon customer-projected usage. 
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(j) Responsibility for Delivery of Service 
 

Contractors retain the responsibility to reach agreement on interfaces and for the 
appropriate delivery of services.  The Government makes no guarantees or warranties 
regarding the delivery of services, and services between contractors shall not constitute 
government-furnished services or government-furnished information in accordance with 
Section C Clause entitled, Government-Furnished Services and Information (GFS/I).  
The Government shall not be held responsible for the delivery or non-delivery of services 
between Hanford Site contractors.  Contractors shall attempt to resolve any disputes 
regarding service interfaces and the provision of services among themselves.  If 
contractors are unable to achieve a timely resolution of issues between themselves 
regarding interfaces or the appropriate delivery of services, contractors may seek 
direction from the Contracting Officer.  To the extent contractors attempt to litigate 
disputes between themselves regarding interfaces or the appropriate delivery of 
services, all costs associated with such litigation shall be unallowable under this 
Contract. 

 
H.43 RESERVED 
 
H.44 EXECUTIVE ORDER 13423, STRENGTHING FEDERAL ENVIRONMENTAL, ENERGY, 

AND TRANSPORTATION MANAGEMENT 
 
The contractor shall support DOE’s energy efficiency goals and objectives in electricity, water, 
and thermal consumption, conservation, and savings as defined in the Department of Energy’s 
Transformational Energy Action Management (TEAM) initiative, including goals and objectives 
contained in Executive Order 13423, Strengthening Federal Environmental, Energy, and 
Transportation Management.  The Contractor shall create, maintain and update a plan for 
achieving site-specific energy efficiency goals and objectives.  The plan shall consider all 
potential sources of funds, in the following order:  1) the maximum use of private sector, third-
party financing applied on a life-cycle cost effective basis, particularly from Energy Savings 
Performance Contracts and Utility Energy Services Contracts awarded by DOE; and 2) only 
after third-party financing options are evaluated, in the event that energy efficiency and water 
conservation improvements cannot be effectively incorporated into a private sector financing 
arrangement that is in the best interests of the Government, then DOE funding and funding from 
overhead accounts can be utilized. 
 
In support of the goals of the Department of Energy’s Transformational Energy Action 
Management (TEAM) initiative, and the goals and objectives contained in Executive Order 
13423, Strengthening Federal Environmental, Energy, and Transportation Management, the 
contractor shall provide full and open access to the maximum extent practicable to DOE 
contracted Energy Service Companies (ESCOs) under Energy Savings Performance Contracts 
(ESPCs), facilitate on-site assessments of opportunities to improve the Site’s energy efficiency, 
water reduction and renewable energy improvements, and shall provide assistance in reviewing 
ESCO recommendations.  The contractor shall define requirements necessary to be placed in 
ESPCs and participate in the creation of ESPCs.  The contractor shall ensure ESCO personnel 
are granted access pursuant to contractual requirements; monitor ESCO activities to ensure 
that site safety and security requirements are adhered to; promptly provide information 
requested by ESCO personnel to assist them in developing viable recommendations; and assist 
in the monitoring and execution of ESPC projects. 
 


